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H.1

H.2

DOE-H-7001 FACILITIES (SEP 2017)

DOE agrees to furnish and make available to the Contractor, for its possession and use in
performing the work under this contract, the facilities designated as follows:

@ The Government-owned or leased land, buildings, utilities, equipment and other
facilities situated at or near the Savannah River National Lab. The SRNL main
technical area covers approximately 39 acres. This area includes a total of three (3)
Nuclear Hazard Category Il and 111 facilities that have over 200,000 sq. ft. of
radiologically controlled laboratory and process space, with 155 laboratories and
326 offices. Total footprint of SRNL buildings, facilities, and other structures is
approximately 829,800 sqg. ft. with an additional 58,850 sq. ft. of leased facility
space (i.e., Aiken County Savannah River Research Campus, Aiken County
Technology Laboratory, Hydrogen Technology & Energy Materials Research Labs).

(b) Government-owned or leased facilities at such other locations as may be approved
by DOE for use under this contract; and

(© Subject to mutual agreement, other facilities may be used in the performance of the
work under this contract.

DOE reserves the right to make part of the above-mentioned land or facilities available to
other Government agencies or other users on the basis that the responsibilities and
undertakings of the Contractor will not be unreasonably interfered with. Before exercising
its right to make any part of the land or facilities available to another agency or user, DOE
will confer with the Contractor.

DOE-H-7002 LONG-RANGE PLANNING, PROGRAM DEVELOPMENT AND
BUDGETARY ADMINISTRATION (SEP 2017)

@ Basic Considerations. Throughout the process of planning, and budget development
and approval, the Parties recognize the desirability for close consultation, for
advising each other of plans or developments on which subsequent action will be
required, and for attempting to reach mutual understanding in advance of the time
that action needs to be taken.

(b) Long Range Planning. It is the intent of the Parties to develop a five-year strategic
outlook for SRNL. Development of this document is the strategic planning process
by which the Parties, through mutual consultation, reach agreement on the general
types and levels of activity which will be conducted at the Laboratory for the
designated period. It also serves as a baseline for placement of work at the
Laboratory. The contents of the plan should include: Mission Overview, Funding
by Source, Human Resources, Core Capabilities, Science Strategies for the Future,
Major Initiatives, Infrastructure Plans, Mission Readiness and Strategic Partnership
Projects. The Contractor shall submit an annual Laboratory Plan which provides
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(©

insight into accomplishments against this strategic document. The Contractor is
expected to contribute to long range planning conducted by the Office of
Environmental Management.

Budgetary Administration. DOE approval of program proposals and budget
estimates will be reflected in work authorizations and financial plans developed and
issued to the Contractor.

H.3 DOE-H-7003 CONTRACTOR ASSURANCE SYSTEM (SEP 2017)

@)

The Contractor shall develop a contractor assurance system that is executed by the
Contractor’s Board of Directors (or equivalent corporate oversight entity) and
implemented throughout the Contractor’s organization. This system provides
reasonable assurance that the objectives of the contractor management systems are
being accomplished and that the systems and controls will be effective and efficient.
The contractor assurance system, at a minimum, shall include the following key
attributes:

Q) A comprehensive description of the assurance system with processes, key
activities, and accountabilities clearly identified.

2 A method for verifying/ensuring effective assurance system processes.
Third party audits, peer reviews, independent assessments, and external
certification (such as VPP and I1SO 9001 or 1ISO 14001) may be used.

3) Timely notification to the Contracting Officer of significant assurance
system changes prior to the changes.

4) Rigorous, risk-based, credible self-assessments, and feedback and
improvement activities, including utilization of nationally recognized
experts, and other independent reviews to assess and improve the
Contractor’s work process and to carry out independent risk and
vulnerability studies.

(5) Identification and correction of negative performance/compliance trends
before they become significant issues.

(6) Integration of the assurance system with other management systems
including Integrated Safety Management.

7 Metrics and targets to assess performance, including benchmarking of key
functional areas with other DOE contractors, industry and research
institutions. Assure development of metrics and targets that result in
efficient and cost-effective performance.
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(b)

(8) Continuous feedback and performance improvement.
9) An implementation plan (if needed) that considers and mitigates risks.

(10)  Timely and appropriate communication to the Contracting Officer, including
electronic access, of assurance related information.

The initial contractor assurance system description shall be approved by the
Contracting Officer.

The Government may revise its level and/or mix of oversight of this contract when
the Contracting Officer determines that the assurance system is or is not operating
effectively.

H.4 DOE-H-7004 DEFENSE AND INDEMNIFICATION OF EMPLOYEES (SEP 2017)

@)

(b)

(©

(d)

The Parties recognize that, under applicable State law, the Contractor could be
required to defend and indemnify its officers and employees from and against civil
actions and other claims which arise out of the performance of work under this
contract. Except for defense costs made unallowable by law, Section I Clause
entitled “DEAR 970.5232-2 — Payments and Advances”, or the Major Fraud Act (41
U.S.C. 8256(K)), the costs and expenses, including judgments, resulting from the
defense and indemnification of employees from and against such civil actions and
claims shall be allowable costs under this contract if incurred pursuant to the terms
of Section | Clause entitled “DEAR 970.5228-1 — Insurance--Litigation and
Claims”.

Costs and expenses, including judgments, resulting from the defense and
indemnification of employees from civil fraud actions filed in federal court by the
Government will be unallowable where the employee pleads nolo contendere or the
action results in a judgment against the defendant.

Where in accordance with applicable State law, the Contractor determines it must
defend an employee in a criminal action, DOE will consider in good faith, on a case-
by-case basis, whether the Contractor has such an obligation. If DOE concurs, the
costs and expenses, including judgments, resulting from the defense and
indemnification of employees shall be allowable.

The Contractor shall immediately furnish the Contracting Officer written notice of
any such claim or civil action filed against any employee of the Contractor arising
out of the work under this contract together with copies of all pleadings filed. The
Contractor shall furnish to the Contracting Officer a written determination by the
Contractor’s counsel that the defense or indemnity of the employee is required by
the provisions of applicable State law, that the employee was acting within the
course and scope of employment at the time of the acts or omissions which gave rise
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H.5

to the claim or civil action, and that any exclusions set forth under applicable State
law for fraud, corruption, malice, willful misconduct, or lack of good faith on the
part of the employee does not apply. A copy of any letter asserting a reservation of
rights under applicable State law with respect to the defense or indemnification of
such employee shall also be provided to the Contracting Officer. The costs
associated with the settlement of any such claim or civil action shall not be treated as
an allowable cost unless approved in writing by the Contracting Officer.

DOE-H-7005 ADVANCE UNDERSTANDINGS REGARDING ADDITIONAL
ITEMS OF ALLOWABLE AND UNALLOWABLE COSTS AND OTHER
MATTERS (SEP 2017)

Allowable costs under this contract shall be determined according to the requirements of
Section | Clause entitled “DEAR 970.5232-2 — Payments and Advances”. For purposes
of effective contract implementation, certain items of cost are being specifically
identified below as allowable and/or unallowable under this contract to the extent

indicated:

(@) ITEMS OF ALLOWABLE COSTS:

@)

@

3)

(4)

Cost for the defense and indemnification of employees in accordance with
the provisions of Section H Clause entitled “Defense and Indemnification of
Employees”.

Rentals and leases of land, buildings, and equipment owned by third parties,
allowances in lieu of rental, charges associated therewith and costs of
alteration, remodeling and restorations where such items are used in the
performance of the contract, except that such rentals and leases directly
chargeable to the contract shall be subject to such approval by the
Contracting Officer.

Notwithstanding the provisions of FAR 31.205-44 (e), stipends and
payments made to reimburse travel or other expenses of researchers and
students who are not employed under this contract but are participating in
research, educational or training activities under this contract to the extent
such costs are incurred in connection with fellowship, international
agreements, or other research, educational or training programs approved by
the Contracting Officer.

Notwithstanding the provisions of FAR 31.205-44 (e), payments to
educational institutions for tuition and fees, or institutional allowances, in
connection with fellowship or other research, educational or training
programs for researchers and students who are not employed under this
contract.
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H.6

@)

(b)

(b)

(©)

©)

(6)

Costs incurred or expenditures made by the Contractor, as directed, approved
or ratified by the Contracting Officer and not otherwise unallowable under
any other provisions of this contract.

Subject to any other limitations on allowability contained in this contract,
costs incurred and expenditures made by the Contractor’s Board of Directors
(or equivalent corporate oversight entity), its members, committees, panels
and support personnel in connection with performance of work under this
contract. The Contractor shall provide to the Contracting Officer, for an
allowability determination, an annual accounting of these costs incurred and
expenditures made.

ITEMS OF UNALLOWABLE COSTS:

1)

@

)

Premium Pay for wearing radiation-measuring devices for Laboratory and
all-tier cost-type subcontract employees.

Salaries or other salary-like compensation of the Contractor’s Board
members, or that of members of subcommittees of the Board who are
employees of the Contractor, or the equivalent corporate oversight
entity/entities.

Home office expenses, whether direct or indirect, relating to activities of the
Contractor, except as otherwise specifically agreed to elsewhere in this
contract or subsequently in writing by the Contracting Officer.

OTHER MATTER:

Pursuant to Section | Clause entitled “DEAR 970.5208-1 — Printing”, the Contractor
is authorized to certify, prior to the printing of individual jobs, that the use of more
than one color of ink fulfills a specific functional need in accordance with the
guidance provided in the Government Printing and Binding Regulations, Title 44 of
the U.S. Code and DOE directives related thereto. This authorization is subject to
the Contractor providing to the Contracting Officer, on an annual basis, a report on
all multicolor printing activities supported with DOE funds.

DOE-H-7006 ADMINISTRATION OF SUBCONTRACTS (SEP 2017)

The administration of all subcontracts entered into and/or managed by the Contractor,
including responsibility for payment hereunder, shall remain with the Contractor unless
assigned at the direction of DOE.

The DOE reserves the right to direct the Contractor to assign to the DOE, or another
Contractor, any subcontract awarded under this contract.



SRNL M&O — DRAFT RFP SECTIONH
SOLICITATION NO. 89303320REMO000063

(©

(d)

H.7

The DOE reserves the right to identify specific work activities in Section C entitled
“Description/Specs/Work Statement” to be removed (de-scoped) from the contract in order
to contract directly for the specific work activities. The Department will work with the
Contractor to identify the areas of work that can be performed by small businesses in order
to maximize direct federal contracts with small businesses. The Contractor agrees to
facilitate these actions. This facilitation will include identifying direct contracting
opportunities valued at $5 million or above for small businesses for work presently
performed under subcontracts, as well as work performed by contractor employees. The
Contractor shall notify the DOE one-year in advance of the expiration of any of its
subcontracts valued at $5 million or above, or if applicable, one-year prior to the exercise of
an option and/or the option notification requirement, if any, contained in the subcontracts.
The DOE will review this information and the requirements of the Contractor to determine
the appropriateness for small business opportunities. This review may result in the DOE
electing to enter in contracts directly with small businesses for these areas of work. The
Contracting Officer will give notice to the Contractor not less than 120 calendar days prior
to the date for exercising the option and/or the expiration of the subcontract and/or prior to
entering into contract for work being performed by contractor employees. Following award
of these direct federal contracts, DOE may assign administration of these contracts to the
Contractor. The Contractor agrees to accept assignments from the DOE for the
administration of these contracts. The parameters of the Contractor's responsibilities for the
small business contracts and/or changes, if any, to this contract will be incorporated via a
modification to the contract. The Contractor will accept management and administration
responsibilities, if so determined.

To the extent that DOE removes (de-scopes) work from this contract, any such removed or
withdrawn work shall be treated as a change in accordance with Section | Clause entitled
“DEAR 970.5243-1 — Changes”. A “material change” for the purpose of this clause is
defined as cumulative changes during a fiscal year that result in a plus or minus 10% change
to the Laboratory’s budget. To the extent that DOE assigns the administration of a contract
to the Contractor, or removes (de-scopes) work, the Parties reserve the right to negotiate an
equitable adjustment in the Contractor’s annual available performance fee. The negotiation
of fee will be in accordance with the Section | Clause entitled “DEAR 970.5215-1 — Total
Available Fee: Base Fee Amount and Performance Fee Amount. The Parties will also
negotiate appropriate adjustments to the Contractor’s Subcontracting Plan or any other
applicable contract terms and conditions impacted by such withdrawal or addition of work
scope to recognize the changes to the Contractor’s subcontracting base and goals.

DOE-H-7008 PRIVACY ACT RECORDS (SEP 2017)

In accordance with the Privacy Act of 1974, 5 U.S.C. 552a (Public Law 93-579) and implementing
DOE Regulations (10 CFR 1008), the Contractor shall maintain the following "Systems of Records™
on individuals in order to accomplish the United States Department of Energy functions:

@)

“Personnel Medical Records” (DOE-33) (Excepting Contractor Employees).
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(b) "Personnel Radiation Exposure Records" (DOE-35) respecting Contractor employees, DOE
employees, and visitors to the Contract site.

(© “Employee and Visitor Access Control Records” (DOE-51).

d) “Access Control Records of International Visits, Assignments, and Employment at DOE
Facilities and Contractor Sites” (DOE-52).

The parenthetical Department of Energy number designations for each system of records refers to
the official "System of Records" number published by the United States Department of Energy in
the Federal Register pursuant to the Privacy Act.

If DOE requires the Contractor to design, develop, or maintain additional systems of Government-
owned records on individuals to accomplish an agency function in accordance with the Privacy Act
of 1974 and 10 CFR 1008, the Contracting Officer, or designee, shall so notify the Contractor, in
writing, and such Privacy Act system shall be deemed added to the above list whether incorporated
by formal contract modification or not. The Parties shall mutually agree to a schedule for
implementation of the Privacy Act with respect to each such system.

H.8 DOE-H-7009 ADDITIONAL DEFINITIONS (SEP 2017)

@ “Contractor” means “the Offeror” as specified in Block 15A of Standard Form 33, Section
A entitled “Solicitation, Offer and Award” of the contract.

() The term “DOE” means the Department of Energy, “NNSA” means the National Nuclear
Security Administration.

(© The term "DOE Directive" means DOE Policies, Orders, Notices, Manuals, Regulations,
Technical Standards and related documents, and Guides, including for purposes of this
contract those portions of DOE's Accounting and Procedures Handbook applicable to
integrated Contractors, issued by DOE. The term does not include temporary written
instructions by the Contracting Officer for the purpose of addressing short-term or urgent
DOE concerns relating to health, safety, or the environment.

d) “Head of Agency” means: (i) The Secretary; (ii) Deputy Secretary; (iii) Under
Secretaries of the Department of Energy; and (iv) the Chairman, Federal Energy
Regulatory Commission.

(e “Head of Contracting Activity” - As Designated by EM

()] “Laboratory” means the Savannah River National Laboratory (SRNL) composed of
Government-owned buildings and facilities together with the necessary utilities, now
existing or hereafter to be acquired, constructed and equipped. The SRNL main technical
area covers approximately 39 acres. This area includes a total of three (3) Nuclear Hazard
Category Il and 11 facilities that have over 200,000 sq. ft. of radiologically controlled
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laboratory and process space, with 155 laboratories and 326 offices. Total footprint of
SRNL buildings, facilities, and other structures is approximately 829,800 sq. ft. with an
additional 58,850 sq. ft. of leased facility space (i.e., Aiken County Savannah River
Research Campus, Aiken County Technology Laboratory, Hydrogen Technology &
Energy Materials Research Labs), and, when complete, the approximately 65,000 sqg. ft.
Advanced Manufacturing Collaborative facility.

(9)  The term “non-profit organization” means:
Q) a university or other institution of higher education,

)] an organization of the type described in section 501(c)(3) of the Internal Revenue
Code of 1954 as amended and exempt from taxation under section 501(a) and the
Internal Revenue Code,

(3) any nonprofit scientific or educational organization qualified as a nonprofit by the
laws of the State of its organization or incorporation, or

4) a combination of qualifying entities organized for a nonprofit purpose (e.qg.,
partnership, joint venture or limited liability company) each member of which meets
the requirements of (1), (2), or (3) above.

(h) The term “Senior Procurement Executive” means for:

(1) Department of Energy — Director, Office of Acquisition and Project Management;
and

2 National Nuclear Security Administration — Associate Administrator for Acquisition
and Project Management.

H.9 DOE-H-7010 SERVICE CONTRACT LABOR STANDARDS (SEP 2017)

The Service Contract Labor Standards statute (formerly known as The Service Contract Act of
1965) is not applicable to this contract. However, in accordance with Section I Clause entitled
“DEAR 970.5244-1 — Contractor Purchasing System”, subcontracts awarded by the Contractor are
subject to the Standards to the same extent and under the same conditions as contracts awarded by
DOE. The Contractor and the Contracting Officer shall develop a procedure whereby DOE will
determine if the Service Contract Labor Standards statute is applicable to particular subcontracts. In
cases determined to be covered by the Service Contract Labor Standards Statute, the Contractor
shall prepare SF-98 and 98 A “Notice of Intention to Make a Service Contract” (or documentation
considered equivalent by the Contracting Officer) and forward it to the Contracting Officer or his
designee to obtain a wage determination.
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H.10 DOE-H-7011 CONTRACTS FOR MATERIALS, SUPPLIES, ARTICLES, AND
EQUIPMENT EXCEEDING $15,000 (SEP 2017)

Except as otherwise may be approved, in writing, by the Contracting Officer, the Contractor agrees
to insert the following provision in noncommercial Purchase Orders and subcontracts under this
contract. "If this contract is for the manufacture or furnishing of materials, supplies, articles, or
equipment in an amount which exceeds or may exceed $15,000.00 and is otherwise subject to the
Walsh-Healey Public Contracts Act, as amended (41 U.S. Code 35-45), there are hereby
incorporated by reference all representations and stipulations required by said Act and regulations
issued thereunder by the Secretary of Labor, such representations and stipulations being subject to
all applicable rulings and interpretations of the Secretary of Labor which are now or may hereafter
be in effect.”

H.11 DOE-H-7013 SOURCE AND SPECIAL NUCLEAR MATERIAL (SEP 2017)

The Contractor shall comply with all applicable regulations and instructions of DOE relative to the
control of and accounting for source and special nuclear material (as these terms are defined in
applicable regulations). The Contractor shall make such reports and permit such inspections as
DOE may require with reference to source and special nuclear materials. The Contractor shall take
all reasonable steps and precautions to protect such materials against theft and misappropriations
and to minimize all losses of such materials.

H.12 DOE-H-7014 STANDARDS OF CONTRACTOR PERFORMANCE
EVALUATION (SEP 2017)

@ Use of objective standards of performance, self-assessment and performance evaluation:

Q) The Parties agree that the Contractor will utilize a comprehensive performance-
based management approach for overall Laboratory management. The
performance-based management approach will include the use of objective
performance goals and indicators, agreed to in advance of each performance
evaluation period, as standards against which the Contractor's overall performance
of the scientific and technical mission obligations under this contract will be
assessed. The performance criteria will be limited in number and focus on results to
drive improved performance and increased effective and efficient management of
the Laboratory.

2 The Parties agree to utilize the process described within Section J, Attachment J-2
Performance Evaluation and Measurement Plan, to evaluate the performance of the
Laboratory. The Parties further agree that the evaluation process described in
Section J, Attachment J-2 Performance Evaluation and Measurement Plan will be
reviewed annually and modified, if necessary, by agreement of the Parties. If
agreement of the Parties cannot be reached, the Contracting Officer has the unilateral
right to establish the evaluation process.
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3)

(4)

©)

(6)

The Parties agree that the Contractor will conduct an ongoing self-assessment
process as the principal means of determining its compliance with the contract
Statement of Work and performance indicators identified within Section J,
Attachment J-2 Performance Evaluation and Measurement Plan. To assist the DOE
in accomplishing the appropriate level of oversight, the Contractor shall work in
partnership and cooperation with DOE and other external organization, as
appropriate, in the self-assessment process. This work includes, but is not limited to,
the development and execution of self-assessments and the utilization of the results
for continuous improvement.

The Contractor shall provide periodic updates, as requested by the DOE, on the
performance against the Section J, Attachment J-2 Performance Evaluation and
Measurement Plan. The Contractor shall provide a formal status briefing at mid-
year and year-end. Specific due dates and formats for the above-mentioned
briefings shall be agreed to by the Laboratory Director and the Manager of Savannah
River Operations Office and/or Director of Savannah River Laboratory Office.

DOE, as a part of its responsibility for oversight, evaluation, and information
exchange, shall provide an annual programmatic appraisal and other appraisals, and
reviews of the Contractor's performance of authorized work in accordance with the
terms and conditions of this contract. The EM Laboratory Policy Office has the lead
responsibility for oversight of the programs and activities conducted by the
Contractor.

The Contracting Officer shall annually provide a written assessment of the
Laboratory’s performance to the Contractor, which shall be based upon the process
described in Section J, Attachment J-2 Performance Evaluation and Measurement
Plan. The Parties acknowledge that the performance levels achieved against the
specific performance objectives and measures shall be the primary, but not sole,
criteria for determining the Contractor’s final performance evaluation and rating.
The Contractor’s self-assessment results, to include results of any third-party
reviews which may have been conducted during the evaluation period, will be
considered at all levels to assess and evaluate the Contractor’s performance. The
Contracting Officer may also consider other relevant information not specifically
measured by the objectives and measures established within Section J, Attachment
J-2 Performance Evaluation and Measurement Plan, that is deemed to have an
impact (either positive or negative) on the Contractor’s performance. Other relevant
information that may be used by the Contracting Officer may include, but is not
limited to, information gained from peer reviews, operational awareness, outside
agency reviews (i.e., Office of Inspector General (OIG), Government Accountability
Office (GAO), Defense Contract Audit Agency (DCAA), etc.) conducted
throughout the year, annual reviews (if needed), and DOE ““for cause” reviews.
Contractor success or failure in meeting performance expectations in a management
or operating area may affect the level and/or mix of oversight attributed to a
particular functional element.

10
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(b)

©)

H.13

@)

Standards of performance measure review:

Q) The Parties agree to review the PEMP elements (goals, objectives, performance
indicators, and expected levels of performance) contained in Section J, Attachment
J-2 Performance Evaluation and Measurement Plan annually and to modify them
upon the agreement of the Parties; provided, however, that if the Parties cannot reach
agreement on all the goals, objectives, performance indicators, and expected levels
of performance for the next period, the Contracting Officer shall have the unilateral
right to establish reasonable new goals, objectives, performance indicators and
expected levels of performance and/or to modify and/or delete existing goals,
objectives, performance indicators, and expected levels of performance. Itis
expected that the goals, objectives, performance indicators, and expected levels of
performance will be modified by the Contractor and the DOE as new areas of
emphasis or priorities emerge which the Parties may agree warrant recognition in the
performance-based integrated management approach.

2 Failure to include an objective or performance indicator in the contract Section J,
Attachment J-2 Performance Evaluation and Measurement Plan does not eliminate
the Contractor’s obligation to comply with all applicable terms and conditions as set
forth elsewhere within the contract.

3) In the event the Contracting Officer decides to exercise the rights set forth in
paragraphs (a)(2), (a)(6) or (b)(1) above, he/she will notify the Contractor, in
writing, of the intended decision 10 days prior to issuance.

DOE Quality Assurance Surveillance Plan:

DOE’s Quality Assurance Surveillance Plan (QASP) for evaluating the Contractor’s
performance under the contract shall consist primarily of the PEMP as called for within the
Section | Clause entitled “DEAR 970.5203-1 — Management Controls”. The QASP
establishes the process DOE shall use to ensure that the Contractor has performed in
accordance with the performance standards and expectations and acceptable quality levels
for each task, describes how performance will be monitored and measured; describes how
the results will be evaluated; and states how the results will affect contract payment.

DOE-H-7015 CAP ON LIABILITY (SEP 2017)

(Shall apply if the Contractor is a non-profit organization)

The Parties have agreed that the Contractor’s liability, for certain obligations it has assumed
under this contract, shall be limited as set forth in paragraph (b) below. These limitations or
caps shall only apply to obligations the Contractor has assumed pursuant to the following
clauses:

11



SRNL M&O — DRAFT RFP SECTIONH
SOLICITATION NO. 89303320REMO000063

Q) The Section | Clauses entitled “FAR 52.245-1 — Government Property” and “DEAR
970.5245-1 — Property”, paragraph (f)(2)(i)(C);

2 The Section | Clause entitled “DEAR 970.5228-1 — Insurance--Litigation and
Claims”, paragraph (f); with respect to prudent business judgment only; and

3) The Section | Clause entitled “DEAR 970.5228-1 — Insurance--Litigation and
Claims”, paragraph (g)(2); except for punitive damages resulting from the willful
misconduct or lack of good faith on the part of the Contractor’s managerial
personnel as defined in the Section | Clauses entitled FAR 52.245-1 Government
Property” and “DEAR 970.5245-1 — Property”.

(b)  Unless otherwise prohibited by law or regulation, the Contractor shall be liable each fiscal
year for an amount not-to-exceed 1.25 times the maximum performance fee available for
that fiscal year. The annual cap which will apply shall be based on the fiscal year in which
the Contractor’s act or failure to act was the proximate cause of the liability assumed by the
Contractor. In the event the Contractor’s act or failure to act overlaps more than one (1)
fiscal year, the limitation will be the annual limitation for the last fiscal year in which the
Contractor’s act or failure to act occurred. If the Contractor’s cumulative obligations for a
fiscal year equal the amount of the annual limitation of liability, the Contractor shall have no
further responsibility for the costs of the liabilities it has assumed for that fiscal year
pursuant to (a)(1) through (3) above.

H.14 DOE-H-7016 NOTICE REGARDING THE PURCHASE OF AMERICAN-MADE
EQUIPMENT AND PRODUCTS - SENSE OF CONGRESS (SEP 2017)

It is the sense of the Congress that, to the greatest extent practicable, all equipment and products
purchased with funds made available under this award should be American-made.

H.15 DOE-H-7017 APPLICATION OF DOE CONTRACTOR REQUIREMENTS
DOCUMENTS (SEP 2017)

@ Performance. The Contractor will perform the work of this contract in accordance with each of
the Contractor Requirements Documents (CRDs) appended to this contract as Section J,
Attachment J-5 List of Applicable Laws and Regulations (List A)/DOE Directives (List B), until
such time as the Contracting Officer approves the substitution of an alternative procedure,
standard, system of oversight, or assessment mechanism resulting from the process described
below.

(b) Laws and Regulations Excepted. The process described in this clause shall not affect the
application of otherwise applicable laws and regulations of the United States, including
regulations of the Department of Energy.

12
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(©

(d)

)

(f)

(¢))

Deviation Processes in Existing Orders. This clause does not preclude the use of deviation
processes provided for in existing DOE directives.

Proposal of Alternative. The Laboratory Director may, at any time during performance of this
contract, propose an alternative procedure, standard, system of oversight, or assessment
mechanism to the requirements in a listed CRD by submitting to the Contracting Officer a signed
proposal describing the nature and scope of the alternative procedure, standard, system of
oversight, or assessment mechanism (alternative), the anticipated benefits, including any cost
benefits, to be realized by the Contractor in performance under the contract, and a schedule for
implementation of the alternate. In addition, the Contractor shall include an assurance signed by
the Laboratory Director that the revised alternative is an adequate and efficient means to meet the
objectives underlying the CRD. Upon request, the Contractor shall promptly provide the
Contracting Officer any additional information that will aid in evaluating the Contractor’s
proposal.

Action of the Contracting Officer. The Contracting Officer shall within 60 days:

1) deny application of the proposed alternative;

)] approve the proposed alternative, with conditions or revisions;

(3) approve the proposed alternative; or

4) provide a date by which a decision will be made (not to exceed an additional 60 days).

Implementation and Evaluation of Performance. Upon approval in accordance with (€)(2) or
(e)(3) above, the Contractor shall implement the alternative. In the case of a conditional
approval under (e)(2) above, the Contractor shall provide the Contracting Officer with an
assurance statement, signed by the Laboratory Director, that the revised alternative is an
adequate and efficient means to meet the objectives underlying the CRD. Additionally, the
statement shall describe any changes to the schedule for implementation. The Contractor shall
then implement the revised alternative. DOE will evaluate performance of the approved
alternative from the date scheduled by the Contractor for implementation.

Application of Additional or Modified CRDs. During performance of the contract, the
Contracting Officer may notify the Contractor that he or she intends to unilaterally add CRDs not
then listed in Section J, Attachment J-5 entitled “List of Applicable Laws and Regulations (List
A)/DOE Directives (List B)” or modifications to listed CRDs. Upon receipt of that notice, the
Contractor, within 30 calendar days, may, in accordance with paragraph (d) of this clause,
propose an alternative procedure, standard, system of oversight, or assessment mechanism. The
resolution of such a proposal shall be in accordance with the process set out in paragraphs (e) and
(F) of this clause. If an alternative proposal is not submitted by the Contractor within the 30
calendar day period, or, if made, is denied by the Contracting Officer under paragraph (e), the
Contracting Officer may unilaterally add the CRD or modification to Section J, Attachment J- 5
entitled “DOE Directives/List B”. The Contractor and the Contractor Officer shall identify and,

13
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if appropriate, agree to any changes to other contract terms and conditions, including cost and
schedule, resulting from the addition of the CRD or modification.

(h) Deficiency and Remedial Action. If, during performance of this contract, the Contracting
Officer determines that an alternative procedure, standard, system of oversight, or assessment
mechanism adopted through the operation of this clause is not satisfactory, the Contracting
Officer may, in his or her sole discretion, determine that corrective action is necessary and
require the Contractor to prepare a corrective action plan for the Contracting Officer’s approval.
If the Contracting Officer is not satisfied with the corrective action taken, the Contracting Officer
may direct corrective action to remedy the deficiency, including, if appropriate, the reinstatement
of the CRD.

H.16 DOE-H-7018 EXTERNAL REGULATION (SEP 2017)

The Parties commit to full cooperation with regard to complying with any statutory mandate
regarding external regulation of Laboratory facilities, whether by the Nuclear Regulatory
Commission, the Occupational Safety and Health Administration, and/or state and local entities
with regulatory oversight authority, and including but not limited to the conduct of pilot programs
simulating external regulation, and the application for materials, facilities, or other licenses by or on
behalf of the DOE.

H.17 DOE-H-7019 SEPARATE ENTITYAND CORPORATE GUARANTEE (SEP 2017)

(@ The work performed under this contract shall be by a separate entity, either an autonomous
organization or an identifiable separate operating unit of a parent organization. The separate
entity, whether a new corporate or legal entity formed solely to perform this contract or as a
qualifying part of an existing legal or corporate entity, must be set up solely to perform this
contract.

(1) The separate entity shall perform no other commercial work for work for other
Government agencies except as may be authorized under the terms of this contract.

(2) The contractor shall not utilize or otherwise divert contractor employees to other
corporate work except as may be authorized under the terms of this contract or as
otherwise authorized by the Contracting Officer.

(b) If the Contractor forms a new separate corporate or legal entity from its parent
organization(s) to perform the work under this contract, the new separate corporate or legal
entity shall also be totally responsible for all contract activities.

(1) The Contractor shall provide a guarantee of performance from its parent company in
the form set forth in Section J, Attachment J-8 Performance Guarantee Agreement. If
the Contractor is a joint venture, newly-formed Limited Liability Company (LLC), or
other similar entity where more than one company is involved in a business relationship

14
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created for the purpose of this procurement, the parent companies of all the entities
forming the new entity shall each provide Guarantees for joint and severable liability
for the performance of the Contractor.

(2) Inthe event any of the signatories to the Guarantee of performance enters into
proceedings relating to bankruptcy, whether voluntary or involuntary, the Contractor
agrees to furnish written notification of the bankruptcy to the Contracting Officer.

H.18 DOE-H-7020 RESPONSIBLE CORPORATE OFFICIAL (SEP 2017) (REVISED)

The Government may contact, as necessary, the single responsible corporate official identified
below, who is at a level above the Contractor separate entity performing the contract, and who is
accountable for the Contractor regarding Contractor performance issues: [offeror fill-in]

Name:

Position:
Company/Organization:
Address:

Phone:

Facsimile:

Email:

Should the responsible parent corporate official change during the period of the contract, the
Contractor shall promptly notify the Contracting Officer in writing of the change.

Identified below is each member of the Corporate Board of Directors (or equivalent corporate
oversight entity) that will have corporate oversight. DOE may contact, as necessary, any member of
the Corporate Board of Directors (or equivalent corporate oversight entity), who is accountable for
corporate oversight of the Contractor organization and key personnel.

Corporate Board of Directors (or equivalent corporate oversight entity): [offeror fill-in]

Name:

Position:

Company/Organization:

Address:

Phone:

Facsimile:

Email:
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Should any change occur to the Corporate Board of Directors (or equivalent corporate oversight
entity), the majority interest, or their contact information during the period of the Contract, the
Contractor shall promptly notify the CO in writing of the change.

H.19 DOE-H-2001 EMPLOYEE COMPENSATION: PAY AND BENEFITS

(@) Contractor Employee Compensation Plan

The Contractor shall submit, for Contracting Officer approval, by close of contract transition, a
Contractor Employee Compensation Plan (to be submitted during contract transition only)
demonstrating how the Contractor will comply with the requirements of this Contract. The
Contractor Employee Compensation Plan shall describe the Contractor’s policies regarding
compensation, pensions and other benefits, and how these policies will support at reasonable
cost the effective recruitment and retention of a highly skilled, motivated, and experienced
workforce.

A description of the Contractor Employee Compensation Program should include the following
components:

Philosophy and strategy for all pay delivery programs.

System for establishing a job worth hierarchy.

Method for relating internal job worth hierarchy to external market.

System that links individual and/or group performance to compensation decisions.
Method for planning and monitoring the expenditure of funds.

Method for ensuring compliance with applicable laws and regulations.

System for communicating the programs to employees.

System for internal controls and self-assessment.

System to ensure that reimbursement of compensation, including stipends, for
employees who are on joint appointments with a parent or other organization shall be on
a pro-rated basis.

mTQ@ oo o0 o

(b) Total Compensation System

The Contractor shall develop, implement and maintain formal policies, practices and procedures
to be used in the administration of its compensation system consistent with FAR 31.205-6 and
DEAR 970.3102-05-6; “Compensation for Personal Services”. DOE-approved standards (e.g.,
set forth in an advance understanding or appendix), if any, shall be applied to the Total
Compensation System. The Contractor’s Total Compensation System shall be fully
documented, consistently applied, and acceptable to the Contracting Officer. Costs incurred in
implementing the Total Compensation System shall be consistent with the Contractor's
documented Contractor Employee Compensation Plan as approved by the Contracting Officer.

(c) Reports and Information
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The Contractor shall provide the Contracting Officer with the following reports and information
with respect to pay and benefits provided under this Contract:

An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a minimum,
breakouts for merit, promotion, variable pay, special adjustments, and structure movements
for each pay structure showing actual against approved amounts; and planned distribution
of funds for the following year.

A list of the top five most highly compensated executives as defined in FAR 31.205-
6(p)(4)(ii) and their total cash compensation at the time of Contract award, and at the time
of any subsequent change to their total cash compensation. This should be the same
information provided to the System for Award Management (SAM) per FAR 52.204-10.

An Annual Compensation and Benefits Report no later than March 1st of each year.

(d) Pay and Benefit Programs

The Contractor shall establish pay and benefit programs for Incumbent Employees and Non-
Incumbent Employees as defined in paragraphs (1) and (2) below; provided, however, that
employees scheduled to work fewer than 20 hours per week receive only those benefits required
by law. Employees are eligible for benefits, subject to the terms, conditions, and limitations of
each benefit program.

@)

@)

Incumbent Employees are the employees who hold regular appointments of the incumbent
Contractor.

(A) Pay. Subject to the Workforce Transition Clause, the Contractor shall provide
equivalent base pay to Incumbent Employees as compared to pay provided by
Savannah River Nuclear Solutions, LLC for at least the first year of the term of the
Contract.

(B) Pension and Other Benefits. The Contractor shall provide a total package of benefits
to Incumbent Employees comparable to that provided by Savannah River Nuclear
Solutions, LLC. Comparability of the total benefit package shall be determined by the
Contracting Officer in his/her sole discretion.

Incumbent Employees shall remain in their existing pension plans (or comparable
successor plans if continuation of the existing plans is not practicable) pursuant to pension
plan eligibility requirements and applicable law.

Non-Incumbent Employees are new hires, i.e., employees other than Incumbent Employees
who are hired by the Contractor after date of award. All Non-Incumbent Employees shall
receive a total pay and benefits package that provides for market-based retirement and
medical benefit plans that are competitive with the industry from which the Contractor
recruits its employees and in accordance with Contract requirements.
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(3) Cash Compensation

(A) The Contractor shall submit the below information, as applicable, to the Contracting
Officer for a determination of cost allowability for reimbursement under the Contract:

(i)

Any proposed major compensation program design changes prior to
implementation.

(i) Variable pay programs/incentives. If not already authorized under Appendix A

(iii)

(iv)

of the contract, a justification shall be provided with proposed costs and impacts
to budget, if any.

In the absence of Departmental policy to the contrary (e.g., Secretarial pay
freeze) a Contractor that meets the criteria, as set forth below, is not required to
submit a Compensation Increase Plan (CIP) request to the Contracting Officer
for an advance determination of cost allowability for a Merit Increase fund or
Promotion/Adjustment fund:

e The Merit Increase fund does not exceed the mean percent increase
included in the annual Departmental guidance providing the WorldatWork
Salary Budget Survey’s salary increase projected for the CIP year. The
Promotion/Adjustment fund does not exceed 1.1 percent in total.

e The budget used for both Merit Increase funds and Promotion/Adjustment
funds shall be based on the payroll for the end of the previous CIP year.

e Salary structure adjustments do not exceed the mean WorldatWork
structure adjustments projected for the CIP year and communicated through
the annual Department CIP guidance.

o Please note: No later than the first day of the CIP cycle, Contractors must
provide notification to the Contracting Officer of planned increases and
position to market data by mutually agreed-upon employment categories.
No presumption of allowability will exist for employee job classes that
exceed market position.

If a Contractor does not meet the criteria included in (iii) above, a CIP must be
submitted to the Contracting Officer for an advance determination of cost
allowability. The CIP should include the following components and data:

(1) Comparison of average pay to market average pay.

(2) Information regarding surveys used for comparison.

(3) Aging factors used for escalating survey data and supporting information.

(4) Projection of escalation in the market and supporting information.

(5) Information to support proposed structure adjustments, if any.
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v)

(Vi)

(6) Analysis to support special adjustments.

(7) Funding requests for each pay structure to include breakouts of merit,
promotions, variable pay, special adjustments, and structure movement. (a)
The proposed plan totals shall be expressed as a percentage of the payroll
for the end of the previous CIP year. (b) All pay actions granted under the
compensation increase plan are fully charged when they occur regardless of
time of year in which the action transpires and whether the employee
terminates before year end. (c) Specific payroll groups (e.g., exempt,
nonexempt) for which CIP amounts are intended shall be defined by mutual
agreement between the Contractor and the Contracting Officer. (d) The
Contracting Officer may adjust the CIP amount after approval based on
major changes in factors that significantly affect the plan amount (for
example, in the event of a major reduction in force or significant ramp-up).

(8) A discussion of the impact of budget and business constraints on the CIP
amount.

(9) Comparison of pay to relevant factors other than market average pay.

After receiving DOE CIP approval or if criteria in (d)(3)(A)(iii) was met,
contractors may make minor shifts of up to 10% of approved CIP funds by
employment category (e.g., Scientist/Engineer, Admin, Exempt, Non-Exempt)
without obtaining DOE approval.

Individual compensation actions for the top Contractor official (e.g., laboratory
director/plant manager or equivalent) and Key Personnel not included in the CIP.
For those Key Personnel included in the CIP, DOE will approve salaries upon
the initial contract award and when Key Personnel are replaced during the life of
the contract. DOE will have access to all individual salary reimbursements.

This access is provided for transparency; DOE will not approve individual salary
actions (except as previously stated).

(B) The Contracting Officer’s approval of individual compensation actions will be
required only for the top Contractor official (e.g., laboratory director/plant manager or
equivalent) and Key Personnel as stated in (d)(3)(A)(vi) above. The base salary
reimbursement level for the top Contractor official establishes the maximum allowable
base salary reimbursement under the contract. Unusual circumstances may require a
deviation for an individual on a case-by-case basis. Any such deviations must be
approved by the Contracting Officer.

(C) Severance Pay is not payable to an employee under this Contract if the employee:

(i)

Voluntarily separates, resigns or retires from employment,
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(if) Is offered employment with a successor/replacement Contractor,
(ii1) Is offered employment with a parent or affiliated company, or
(iv) Isdischarged for cause.
(D) Service Credit for purposes of determining severance pay does not include any period

of prior service for which severance pay has been previously paid through a DOE
cost-reimbursement contract.

(e) Pension and Other Benefit Programs

@)

@)

©)

No presumption of allowability will exist when the Contractor implements a new benefit
plan, or makes changes to existing benefit plans that increase costs or are contrary to
Departmental policy or written instruction or until the Contracting Officer makes a
determination of cost allowability for reimbursement for new or changed benefit plans.
Changes shall be in accordance with and pursuant to the terms and conditions of the
contract. Advance notification, rather than approval, is required for changes that do not
increase costs and are not contrary to Departmental policy or written instruction.

Cost reimbursement for Employee pension and other benefit programs sponsored by the
Contractor will be based on the Contracting Officer’s approval of Contractor actions
pursuant to an approved “Employee Benefits Value Study” and an “Employee Benefits
Cost Survey Comparison” as described below.

Unless otherwise stated, or as directed by the Contracting Officer, the Contractor shall
submit the studies required in paragraphs (A) and (B) below. The studies shall be used by
the Contractor in calculating the cost of benefits under existing benefit plans. An
Employee Benefits Value (Ben-Val) Study Method using no less than 15 comparator
organizations and an Employee Benefits Cost Survey Comparison method shall be used in
this evaluation to establish an appropriate comparison method. In addition, the Contractor
shall submit updated studies to the Contracting Officer for approval prior to the adoption of
any change to a pension or other benefit plan which increases costs.

(A) The Ben-Val, every two years for each benefit tier (e.g., group of employees receiving
a benefit package based on date of hire), which is an actuarial study of the relative
value (RV) of the benefits programs offered by the Contractor to Employees measured
against the RV of benefit programs offered by the Contracting Officer approved
comparator companies. To the extent that the value studies do not address post
retirement benefits other than pensions, the Contractor shall provide a separate cost
and plan design data comparison for the post retirement benefits other than pensions
using external benchmarks derived from nationally recognized and Contracting
Officer approved survey sources and,

(B) An Employee Benefits Cost Study Comparison, annually for each benefit tier that
analyzes the Contractor’s employee benefits cost for employees as a percent of payroll
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(4)

©)

(6)

)

(8)

©)

and compares it with the cost as a percent of payroll, including geographic factor
adjustments, reported by the U.S. Department of Labor’s Bureau of Labor Statistics or
other Contracting Officer approved broad based national survey.

When the net benefit value exceeds the comparator group by more than five percent, the
Contractor shall submit a corrective action plan to the Contracting Officer for approval,
unless waived in writing by the Contracting Officer.

When the benefit costs as a percent of payroll exceeds the comparator group by more than
five percent, when and if required by the Contracting Officer, the Contractor shall submit
an analysis of the specific plan costs that result in or contribute to the percent of payroll
exceeding the costs of the comparator group and submit a corrective action plan if directed
by the Contracting Officer.

Within two years, or longer period as agreed to between the Contractor and the
Contracting Officer, of the Contracting Officer acceptance of the Contractor's corrective
action plan, the Contractor shall align employee benefit programs with the benefit value
and the cost as a percent of payroll in accordance with its corrective action plan.

The Contractor may not terminate any benefit plan during the term of the Contract without
the prior approval of the Contracting Officer in writing.

Cost reimbursement for post-retirement benefits other than pensions (PRBs) is contingent
on DOE approved service eligibility requirements for PRB that shall be based on a
minimum period of continuous employment service not less than 5 years under a DOE cost
reimbursement contract(s) immediately prior to retirement. Unless required by Federal or
State law, advance funding of PRBs is not allowable.

Each Contractor sponsoring a defined benefit pension plan and/or postretirement benefit
plan will participate in the plan management process which includes written responses to a
questionnaire regarding plan management, providing forecasted estimates of future
reimbursements in connection with the plan(s) and participating in a conference call to
discuss the Contractor submission (see (g)(6) below for Pension Management Plan
requirements).

(10) Each Contractor will respond to quarterly data calls issued through iBenefits, or its

successor system.

() Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs

@)

@)

Employees working for the Contractor shall only accrue credit for service under this
Contract after the date of Contract award.

Except for Commingled Plans in existence as of the effective date of the Contract, any

pension plan maintained by the Contractor for which DOE reimburses costs, shall be
maintained as a separate pension plan distinct from any other pension plan that provides
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credit for service not performed under a DOE cost-reimbursement contract. When deemed
appropriate by the Contracting Officer, Commingled Plans shall be converted to Separate
Plans at the time of new contract award or the extension of a contract.

(9) Basic Requirements

The Contractor shall adhere to the requirements set forth below in the establishment and
administration of pension plans that are reimbursed by DOE pursuant to cost reimbursement
contracts for management and operation of DOE facilities and pursuant to other cost
reimbursement facilities contracts. Pension Plans include Defined Benefit and Defined
Contribution plans.

@)

(2)

©)

(4)

©)

(6)

The Contractor shall become a sponsor of the existing pension and other benefit plans (or
comparable successor plans), including other PRB plans, as applicable, with responsibility
for management and administration of the plans. The Contractor shall be responsible for
maintaining the qualified status of those plans consistent with the requirements of ERISA
and the Internal Revenue Code (IRC). The Contractor shall carry over the length of service
credit and leave balances accrued as of the date of the Contractor’s assumption of Contract
performance.

Each Contractor defined benefit and defined contribution pension plan shall be subjected to
a limited-scope audit annually that satisfies the requirements of ERISA section 103, except
that every third year the Contractor must conduct a full-scope audit of defined benefit
plan(s) satisfying ERISA section 103. Alternatively, the Contractor may conduct a full-
scope audit satisfying ERISA section 103 annually. In all cases, the Contractor must
submit the audit results to the Contracting officer. In years in which a limited scope audit
is conducted, the Contractor must provide the Contracting Officer with a copy of the
qualified trustee or custodian’s certification regarding the investment information that
provides the basis for the plan sponsor to satisfy reporting requirements under ERISA
section 104.

While there is no requirement to submit a full scope audit for defined contribution plans,
contractors are responsible for maintaining adequate controls for ensuring that defined
contribution plan assets are correctly recorded and allocated to plan participants.

For existing Commingled Plans, the Contractor shall maintain and provide annual separate
accounting of DOE liabilities and assets as for a Separate Plan.

For existing Commingled Plans, the Contractor shall be liable for any shortfall in the plan
assets caused by funding or events unrelated to DOE contracts.

The Contractor shall comply with the requirements of ERISA if applicable to the pension
plan and any other applicable laws.

The Pension Management Plan (PMP) shall include a discussion of the Contractor’s plans
for management and administration of all pension plans consistent with the terms of the
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Contract. The PMP shall be submitted in the iBenefits system, or its successor system no
later than January 31st of each applicable year. A full description of the necessary
reporting will be provided in the annual management plan data request. Within sixty (60)
days after the date of the submission, appropriate Contractor representatives shall
participate in a conference call to discuss the Contractor’s PMP submission and any other
current plan issues or concerns.

(h) Reimbursement of Contractors for Contributions to Defined Benefit (DB) Pension Plans

@)

@

Contractors that sponsor single employer or multiple employer defined benefit pension
plans will be reimbursed for the annual required minimum contributions under the
Employee Retirement Income Security Act (ERISA), as amended by the Pension
Protection Act (PPA) of 2006 and any other subsequent amendments. Reimbursement
above the annual minimum required contribution will require prior approval of the
Contracting Officer. Minimum required contribution amounts will take into consideration
all pre-funding balances and funding standard carryover balances. Early in the fiscal year
but no later than the end of November, the Contractor requesting above the minimum may
submit/update a business case for funding above the minimum if preliminary approval is
needed prior to the Pension Management Plan process. The business case shall include a
projection of the annual minimum required contribution and the proposed contribution
above the minimum. The submission of the business case will provide the opportunity for
the Department to provide preliminary approval, within 30 days after contractor
submission, pending receipt of final estimates, generally after January 1st of the calendar
year. Final approval of funding will be communicated by the Head of Contracting Activity
(HCA) when discount rates are finalized and it is known whether there are any budget
issues with the proposed contribution amount.

Contractors that sponsor multi-employer DB pension plans will be reimbursed for pension
contributions in the amounts necessary to ensure that the plans are funded to meet the
annual minimum requirement under ERISA, as amended by the PPA. However,
reimbursement for pension contributions above the annual minimum contribution required
under ERISA, as amended by the PPA, will require prior approval of the Contracting
Officer and will be considered on a case by case basis. Reimbursement amounts will take
into consideration all pre-funding balances and funding standard carryover balances. Early
in the fiscal year but no later than the end of November, the Contractor requesting above
the minimum may submit/update a business case for funding above the minimum if
preliminary approval is needed prior to the Pension Management Plan process. The
business case shall include a projection of the annual minimum required contribution and
the proposed contribution above the minimum. The submission of the business case will
provide the opportunity for the Department to provide preliminary approval, within 30 days
after contractor submission, pending receipt of final estimates, generally after January 1st
of the calendar year. Final approval of funding will be communicated by the HCA when
discount rates are finalized and it is known whether there are any budget issues with the
proposed contribution amount.

(i) Reporting Requirements for Designated Contracts
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The following reports shall be submitted to DOE as soon as possible after the last day of the
plan year by the Contractor responsible for each designated pension plan funded by DOE
but no later than the dates specified below:

Actuarial Valuation Reports. The annual actuarial valuation report for each DOE-
reimbursed pension plan and when a pension plan is commingled, the Contractor shall
submit separate reports for DOE’s portion and the plan total by the due date for filing
IRS Form 5500.

Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-funded pension
plan, no later than that submitted to the IRS.

Forms 5300. Copies of all forms in the 5300 series submitted to the IRS that document
the establishment, amendment, termination, spin-off, or merger of a plan submitted to
the IRS.

(1) Changes to Pension Plans

(1) At least sixty (60) days prior to the adoption of changes to a pension plan, the Contractor
shall submit the information required below, to the Contracting Officer. The Contracting
Officer must approve plan changes that increase costs as part of a determination as to
whether the costs are deemed allowable pursuant to FAR 31.205-6, as supplemented by
DEAR 970.3102-05-6.

For proposed changes to pension plans and pension plan funding, the Contractor shall
provide the following to the Contracting Officer:

a copy of the current plan document (as conformed to show all prior plan
amendments), with the proposed new amendment indicated in redline/strikeout,

an analysis of the impact of any proposed changes on actuarial accrued liabilities
and costs,

except in circumstances where the Contracting Officer indicates that it is
unnecessary, a legal explanation of the proposed changes from the counsel used by
the plan for purposes of compliance with all legal requirements applicable to
private sector defined benefit pension plans,

the Summary Plan Description, and

any such additional information as requested by the Contracting Officer.

(2) Contractors shall submit new benefit plans and changes to plan design or funding
methodology with justification to the Contracting Officer for approval, as applicable (see
(e)(1) above). The justification must:

demonstrate the effect of the plan changes on the contract net benefit value or
percent of payroll benefit costs,
provide the dollar estimate of savings or costs, and
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e provide the basis of determining the estimated savings or cost.
(k) Terminating Operations

When operations at a designated DOE facility are terminated and no further work is to occur
under the prime contract, the following apply:

(1) No further benefits for service shall accrue.

(2) The Contractor shall provide a determination statement in its settlement proposal, defining
and identifying all liabilities and assets attributable to the DOE contract.

(3) The Contractor shall base its pension liabilities attributable to DOE contract work on the
market value of annuities or lump sum payments or dispose of such liabilities through a
competitive purchase of annuities or lump sum payouts.

(4) Assets shall be determined using the “accrual-basis market value” on the date of
termination of operations.

(5) DOE and the Contractor(s) shall establish an effective date for spinoff or plan termination.
On the same day as the Contractor notifies the IRS of the spinoff or plan termination, all
plan assets assigned to a spun-off or terminating plan shall be placed in a low-risk liability
matching portfolio until the successor trustee, or an insurance company, is able to assume
stewardship of those assets.

() Terminating Plans

(1) DOE Contractors shall not terminate any pension plan (Commingled or site specific)
without requesting Departmental approval at least 60 days prior to the scheduled date of
plan termination.

(2) To the extent possible, the Contractor shall satisfy plan liabilities to plan participants by the
purchase of annuities through competitive bidding on the open annuity market or lump sum
payouts. The Contractor shall apply the assumptions and procedures of the Pension Benefit
Guaranty Corporation.

(3) Funds to be paid or transferred to any party as a result of settlements relating to pension
plan termination or reassignment shall accrue interest from the effective date of termination
or reassignment until the date of payment or transfer.

(4) If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets from the
terminated plan, the Contractor shall pay any deficiency directly to DOE according to a
schedule of payments to be negotiated by the parties.

(5) On or before the same day as the Contractor notifies the IRS of the spinoff or plan
termination, all plan assets assigned to a spun-off or terminating plan shall be placed in a
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(6)

)

low-risk liability matching portfolio until the successor trustee, or an insurance company, is
able to assume stewardship of those assets.

DOE liability to a Commingled pension plan shall not exceed that portion which
corresponds to DOE contract service. The DOE shall have no other liability to the plan, to
the plan sponsor, or to the plan participants.

After all liabilities of the plan are satisfied, the Contractor shall return to DOE an amount
equaling the asset reversion from the plan termination and any earnings which accrue on
that amount because of a delay in the payment to DOE. Such amount and such earnings
shall be subject to DOE audit. To effect the purposes of this paragraph, DOE and the
Contractor may stipulate to a schedule of payments.

(m) Special Programs

Contractors must advise DOE and receive prior approval for each early-out program,
window benefit, disability program, plan-loan feature, employee contribution refund, asset
reversion, or incidental benefit.

(n) Definitions

Commingled Plans. Cover employees from the Contractor's private operations and its DOE
contract work.

Current Liability. The sum of all plan liabilities to employees and their beneficiaries.
Current liability includes only benefits accrued to the date of valuation. This liability is
commonly expressed as a present value.

Defined Benefit Pension Plan. Provides a specific benefit at retirement that is determined
pursuant to the formula in the pension plan document.

Defined Contribution Pension Plan. Provides benefits to each participant based on the
amount held in the participant’s account. Funds in the account may be comprised of
employer contributions, employee contributions, investment returns on behalf of that plan
participant and/or other amounts credited to the participant’s account.

Designated Contract. For purposes of this clause, a contract (other than a prime cost
reimbursement contract for management and operation of a DOE facility) for which the
Head of the Departmental Contracting Activity determines that advance pension
understandings are necessary or where there is a continuing Departmental obligation to the
pension plan.

Pension Fund. The portfolio of investments and cash provided by employer and employee

contributions and investment returns. A pension fund exists to defray pension plan benefit
outlays and (at the option of the plan sponsor) the administrative expenses of the plan.
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Separate Accounting. Account records established and maintained within a commingled
plan for assets and liabilities attributable to DOE contract service. NOTE: The assets so
represented are not for the exclusive benefit of any one group of plan participants.

Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan, designate assets for
the exclusive benefit of employees under DOE contract, exist under a separate plan
document (having its own Department of Labor plan number) that is distinct from corporate
plan documents and identify the Contractor as the plan sponsor.

Spun-off Plan. A new plan which satisfies IRC Reg. 1.414(1)-1 requirements for a single
plan and which is created by separating assets and liabilities from a larger original plan. The
funding level of each individual participant’s benefits shall be no less than before the event,
when calculated on a “plan termination basis.”

H.20 SPECIAL PROVISIONS APPLICABLE TO WORKFORCE TRANSITION AND
EMPLOYEE COMPENSATION: PAY AND BENEFITS

(a) Service Credit. The Contractor shall provide pension and other benefit plans to Incumbent
Employees and all other employees hired by the Contractor and service credit for leave as set
forth below:

(1) Service Credit for Leave. For Incumbent Employees hired by the Contractor as set
forth in the Section H Clause entitled, Definitions, the Contractor shall carry over the
length of service credit for purposes of determining rates of accruing leave for these
employees as required by and consistent with applicable law.

(2) Service Credit for Fringe Benefits Other Than Leave. Service credit for all individuals
hired by the Contractor shall be applied consistent with any applicable law, and the terms
of the applicable benefit plan(s). Service credit for purposes of severance pay is subject to
H Clause entitled, DOE-H-2001 Employee Compensation: Pay and Benefits (Oct 2014).

(b) Allowable Salary for Key Personnel, if required: Within 20 days after the effective date of
the Transition Task Order, or as identified by the CO, the Contractor shall submit EM proposed
allowable base salaries to the CO for each key personnel position listed in the Contract for a
determination of cost allowability for reimbursement under the Contract. To support a
reasonableness determination, the Contractor shall also provide compensation market survey
data to support/justify the requested salary and any other information as requested by the CO.

H.21 DOE-H-7021 POST CONTRACT RESPONSIBILITIES FOR PENSION AND
OTHER BENEFIT PLANS (SEP 2017)
@ If this contract expires or terminates and DOE has awarded a contract under which the new

Contractor becomes a sponsor and assumes responsibility for management and
administration of the pension or other benefit plans covering active or retired contractor
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(b)

employees with respect to service at SRNL (collectively, the “Plans”), the Contractor shall
cooperate and transfer to the new Contractor its responsibility for sponsorship, management
and administration of the Plans consistent with direction from the Contracting Officer. Ifa
commingled plan is involved, the Contractor shall:

Q) Spin-off the DOE portion of any commingled plan used to cover employees
working at the DOE facility into a separate plan. The new plan will normally
provide benefits similar to those provided by the commingled plan and shall carry
with it the DOE assets on an accrual basis market value, including DOE assets that
have accrued in excess of DOE liabilities.

)] Bargain in good faith with DOE or the successor Contractor to determine the
assumptions and methods for establishing the liabilities involved in a spin-off. DOE
and the Contractor(s) shall establish an effective date of spin-off. On or before the
same day as the Contractor notifies the IRS of the spin-off or plan termination, all
plan assets assigned to a spun-off or terminating plan shall be placed in a low-risk
liability matching portfolio until the successor trustee, or an insurance company, is
able to assume stewardship of those assets.

If this contract expires or terminates and DOE has not awarded a contract to a new
Contractor under which the new Contractor becomes a sponsor and assumes responsibility
for management and administration of the Plans, or if the Contracting Officer determines
that the scope of work under the contract has been completed (any one such event may be
deemed by the Contracting Officer to be “Contract Completion” for purposes of this clause),
whichever is earlier, and notwithstanding any other obligations and requirements concerning
expiration or termination under any other clause of this contract, the following actions shall
occur regarding the Contractor’s obligations regarding the Plans at the time of Contract
Completion:

Q) Subject to subparagraph (2) below, and notwithstanding any legal
obligations independent of the contract the Contractor may have regarding
responsibilities for sponsorship, management, and administration of the Plans, the
Contractor shall remain the sponsor of the Plans, in accordance with applicable legal
requirements.

)] The Parties shall exercise their best efforts to reach agreement on the Contractor's
responsibilities for sponsorship, management and administration of the Plans prior to
or at the time of Contract Completion. However, if the Parties have not reached
agreement on the Contractor's responsibilities for sponsorship, management and
administration of the Plans prior to or at the time of Contract Completion, unless and
until such agreement is reached, the Contractor shall comply with written direction
from the Contracting Officer regarding the Contractor's responsibilities for
continued provision of pension and welfare benefits under the Plans, including but
not limited to continued sponsorship of the Plans, in accordance with applicable
legal requirements. To the extent that the Contractor incurs costs in implementing
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H.22

@)

(b)

H.23

@)

()

(©

direction from the Contracting Officer, the Contractor’s costs will be reimbursed
pursuant to applicable contract provisions.

DOE-H-7022 CONTRACTOR ACCEPTANCE OF NOTICES OF VIOLATIONS
OR ALLEGED VIOLATIONS, FINES, AND PENALTIES (SEP 2017)

The Contractor shall accept, in its own name, service of notices of violations or alleged
violations (NOVs/NOAVSs) issued by Federal or State regulators to the Contractor resulting
from the Contractor’s performance of work under this contract, without regard to liability.
The allowability of the costs associated with fines and penalties shall be subject to the other
provisions of this contract.

The Contractor shall notify DOE promptly when it receives service from the regulators of
NOVs/NOAVs and fines and penalties.

DOE-H-7023 ALLOCATION OF RESPONSIBILITIES FOR CONTRACTOR

The Parties commit to full cooperation with regard to acquiring any necessary permits or
licenses required by environmental, safety and health (ES&H) laws, codes, ordinances, and
regulations of the United States, states or territories, municipalities or other political
subdivisions, and which are applicable to the performance of work under this contract. It is
recognized that certain ES&H permits will be obtained jointly as co-permittees, and other
permits will be obtained by either party as the sole permittee. The Contractor, unless
otherwise directed by the Contracting Officer, shall procure all necessary non-ES&H
permits or licenses.

This clause allocates the responsibilities of DOE and the Contractor, referred to collectively
as the “Parties”, for implementing the environmental requirements at facilities within the
scope of the contract. In this clause, the term “environmental requirements” means
requirements imposed by applicable Federal, State, and local environmental laws and
regulations, including, without limitation, statutes, ordinances, regulations, court orders,
consent decrees, administrative orders, or compliance agreements, including the Interagency
Agreement (Administrative Docket No.: 1I-CERCLA-FFA-00202, Spring 1992), consent
orders, permits, and licenses.

0] Liability and responsibility for civil fines or penalties arising from or related to
violations of environmental requirements shall be borne by the party causing the
violation irrespective of the fact that the cognizant regulatory authority may assess
any such fine or penalty upon either party or both Parties without regard to the
allocation of responsibility or liability under this contract. This contractual
allocation of liability for any such fine or penalty is effective regardless of which
party signs permit applications, manifests, reports, or other required documents, is a
permittee, or is the named subject of an enforcement action or assessment of a fine
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(d)

or penalty. The allowability of the costs associated with fines and penalties assessed
against the Contractor shall be subject to the other provisions of this contract.

(i) In the event that the Contractor is deemed to be the primary party causing the
violation, and the costs of fines and penalties proposed by the regulatory agency to
be assessed against the Government (or the Government and Contractor jointly) are
determined by the Government to be presumptively unallowable if allocated against
the Contractor, then the Contractor shall be afforded the opportunity to participate
in negotiations to settle or mitigate the penalties with the regulatory authority. If the
Contractor is the sole party of the enforcement action, the Contractor shall take the
lead role in the negotiations and the Government shall participate and have final
authority to approve or reject any settlement involving costs charged to the contract.

DOE agrees that if bonds, insurance, or administrative fees are required as a condition for
permits obtained by the Contractor under this contract, and the Contractor has been directed
by the Contracting Officer to obtain such permits after the Contractor has notified the
Contracting Officer of the costs of complying with such conditions, such costs shall be
allowable. In the event such costs are determined by DOE to be excessive or unreasonable,
DOE shall provide the regulatory agency with the acceptable form of financial
responsibility. Under no circumstances shall the Contractor be required to provide any
corporate resources or corporate guarantees to satisfy such regulatory requirements.

H.24 DOE-H-7024 WORKERS’ COMPENSATION INSURANCE (SEP 2017)

@)

(b)

(©

(d)

Contractors, other than those whose workers’ compensation coverage is provided through a
state funded arrangement or a corporate benefits program, shall submit to the Contracting
Officer for approval all new compensation policies and all initial proposals for self-insurance
(contractors shall provide copies to the Contracting Officer of all renewal policies for
workers compensation).

Workers compensation loss income benefit payments, when supplemented by other programs
(e.g., salary continuation and/or short-term disability) are to be administered so that total
benefit payments from all sources shall not exceed 100 percent of the employee's net pay.

Contractors approve all workers compensation settlement claims up to $25,000. Settlement
claims above the $25,000 require Contracting Officer approval.

The Contractor shall obtain approval from the Contracting Officer before making any
significant change to its workers compensation coverage and shall furnish reports as may be
required from time to time by the Contracting Officer.

H.25 DOE-H-7025 LABOR RELATIONS (SEP 2017)

@)

The Contractor shall respect the right of employees to organize and to form, join, or assist
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(b)

©

(d)

)

labor organizations, to bargain collectively through their chosen labor representatives, to
engage in other concerted activities for the purpose of collective bargaining or other mutual
aid or protection, and to refrain from any or all of these activities.

The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of
reviewing the Contractor’s bargaining objectives prior to negotiations of any collective
bargaining agreement or revision thereto and shall consult with and obtain the approval of
the Contracting Officer regarding appropriate economic bargaining parameters, including
those for pension and medical benefit costs, prior to the Contractor entering into the
collective bargaining process. During the collective bargaining process, the Contractor shall
notify the Contracting Officer before submitting or agreeing to any collective bargaining
proposal which can be calculated to affect allowable costs under this contract or which could
involve other items of special interest to the Government. During the collective bargaining
process, the Contractor shall obtain the approval of the Contracting Officer before proposing
or agreeing to changes in any pension or other benefit plans.

The Contractor shall submit its economic bargaining parameters to, and obtain the approval
of, the Contracting Officer regarding allowability of the costs, and compliance with the
terms and conditions of the contract, including those for pension and medical benefit costs,
prior to the Contractor entering into the collective bargaining process. During the collective
bargaining negotiations, the Contractor shall notify, and obtain the approval of, the
Contracting Officer before submitting or agreeing to any collective bargaining proposal that
increases or may increase allowable costs above those previously approved in the economic
bargaining parameters, or that could involve changes in any pension or other benefit plans,
and such other items of special interest to DOE as are identified by the Contracting Officer.
The preliminary approval of the Contracting Officer under this paragraph does not waive
any other terms and conditions of the contract.

The Contractor will notify the Contracting Officer or designee in a timely fashion of all
labor relations issues and matters of local interest including organizing initiatives, unfair
labor practice, work stoppages, picketing, labor arbitrations, and settlement agreements (to
be reported in iBenefits) and will furnish such additional information as may be required
from time to time by the Contracting Officer.

The Contractor shall use its best efforts to ensure that collective bargaining agreements
negotiated under this Contract contain provisions designed to assure no disruption in
services during the performance of the Contract. All such collective bargaining agreements
entered into during the Contract period of performance should, to the extent that the parties
voluntarily agree, provide that grievances and disputes involving the interpretation or
application of the collective bargaining agreement will be settled without resorting to strike,
lockout, or other disruption in services. For this purpose, each collective bargaining
agreement should provide an effective grievance procedure with arbitration as its final step,
unless the parties mutually agree upon some other method of assuring no disruption in
services. The Contractor shall include the substance of this subparagraph (e) in any
subcontracts.
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()

(¢))

(h)

(i)

()

no

H.26

In addition to FAR 52.222-1, Notice to the Government of Labor Disputes, and other
requirements in the contract, the Contractor shall immediately notify the Contracting Officer
of labor relations issues, including, but not limited to, organizing efforts, unfair labor
practice, picketing, labor arbitrations, National Labor Relations Board (NLRB) charges,
legal or judicial proceedings, and settlement agreements, and will furnish such additional
information as may be required from time to time by the Contracting Officer.

The Contractor shall immediately notify the Contracting Officer of any planned or actual
strike or work stoppage involving its employees or employees of a subcontractor.

The Contractor shall provide the Contracting Officer a copy of all arbitration decisions
issued by an arbitrator within one week of receipt of the decision.

The Contractor shall provide the Contracting Officer with a “Report of Settlement” after
ratification of a collective bargaining agreement by accessing and inputting the information
into the Labor Relations module (GCLR) of DOE’s iBenefits reporting system, or its
successor system, during the next open quarter. Such information shall include negotiated
wages, pension, medical and other benefits costs, and a copy of the collective bargaining
agreement and any subsequent modifications.

The Contractor shall provide to the Contracting Officer a semi-annual report on grievances
for which further judicial or administrative proceedings are anticipated, and all final step
grievances. Within one day of receipt, the Contractor shall provide information on all
arbitration requests. The reports are due June 30 and December 31, of each year, and should
include the following information:

A list of all final step grievances filed during the previous six-month period and grievances
for which further judicial or administrative proceedings are anticipated, together with the
dates filed;

A brief description of issues regarding each grievance;

If settled, the date of settlement, and terms of the settlement. If a denial is made at the final
step and the period for requesting arbitration passes, report the matter as closed,;

If not settled during the six-month reporting period, carry the item over to the subsequent
six-month reporting periods until settlement, request for arbitration, closure, or other
proceeding occurs.

DOE-H-7026 ADDITIONAL LABOR REQUIREMENTS (SEP 2017)

The Contractor shall conduct payroll and job-site audits and conduct investigations of complaints as
authorized by DOE on all Davis-Bacon Act activity, including any subcontracts, as may be
necessary to determine compliance with the Davis-Bacon Act. Where violations are found, the
Laboratory shall report them to DOE Contracting Officer. The Contracting Officer may require that
the Contractor assist in the determination of the amount of restitution and withholding of funds from
a subcontractor so that sufficient funds are withheld to provide restitution for back wages due for
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workers inappropriately classified and paid, fringe benefits owed, overtime payments due, and
liquidated damages assessed.

The Contractor shall notify the Contracting Officer of any complaints and significant labor
standards violations whether caused by the Contractor or subcontractors. The Laboratory shall
assist DOE and/or the Department of Labor in the investigation of any alleged violations or disputes
involving labor standards. The Contractor shall furnish a Davis-Bacon Semi-Annual Enforcement
Report to DOE by April 21 and October 21 each year.

H.27 DOE-H-7027 DOE MENTOR-PROTEGE PROGRAM (SEP 2017)

The Department of Energy has established a Mentor-Protégé Program to encourage its prime
contractors to assist small businesses, firms certified under section 8(a) of the Small Business
Act by SBA, other small disadvantaged businesses, women-owned small businesses, Historically
Black Colleges and Universities and Minority Institutions, other minority institutions of higher
learning and small business concerns owned and controlled by service disabled veterans in
enhancing their business abilities. Consistent with the provisions set forth in DEAR 919.70, the
Contractor shall mentor at least one (1) active Protégé company at all times during the
performance of this contract. Mentor and Protégé firms will develop and submit “lessons
learned” evaluations to DOE at the conclusion of the contract.

H.28 DOE-H-7028 LOBBYING RESTRICTION (SEP 2017)

The Contractor agrees that none of the funds obligated on this award shall be expended, directly or
indirectly, to influence congressional action on any legislation or appropriation matters pending
before Congress, other than to communicate to Members of Congress as described in 18 USC §
1913. This restriction is in addition to those prescribed elsewhere in statute and regulation.

H.29 DOE-H-7029 INTELLECTUAL AND SCIENTIFIC FREEDOM (SEP 2017)

@ The Parties recognize the importance of fostering an atmosphere at the Laboratory
conducive to scientific inquiry and the development of new knowledge and creative and
innovative ideas related to national interests.

(b) The Parties further recognize that the free exchange of ideas among scientists and engineers
at the Laboratory and colleagues at universities, colleges, and other laboratories or scientific
facilities is vital to the success of scientific, engineering, and technical work performed by
Laboratory personnel.

(© The Parties also recognize that protecting proprietary and national security interest,
information and assets is a paramount concern and duty of the Laboratory and its personnel.
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(d)

H.30

In order to further the goals of the Laboratory and the national interest, as well as protect
proprietary information and national security, it is agreed by the Parties that the scientific
and engineering personnel at the Laboratory shall be accorded the rights of publication or
other dissemination of research, and participation in open public debate and in scientific,
educational, or professional meetings and conferences, subject to limitations included in
technology transfer agreements, work for other agreements, and such other limitations as
may be required by the terms of this contract. Nothing in this clause is intended to interfere
with the obligations of the Parties, including all Laboratory personnel, to protect proprietary,
classified, Privacy Act, or other sensitive information as provided for or required by law,
regulation, Department of Energy Directive or Order, or elsewhere in this contract.

DOE-H-7030 CONFERENCE SPENDING (MANAGEMENT AND OPERATING
CONTRACTS) (SEP 2017)

The Contractor agrees that:

a) The contractor shall ensure that contractor-sponsored conferences reflect the DOE/NNSA’s
commitment to fiscal responsibility, appropriate stewardship of taxpayer funds and support
the mission of DOE/NNSA as well as other sponsors of work. In addition, the contractor will
ensure conferences do not include any activities that create the appearance of taxpayer

funds being used in a questionable manner.

b) The definition of a conference is provided in Attachment 2 of a letter from the Deputy
Secretary of Energy, to the Under Secretary for Science and Energy, the Under Secretary for
Nuclear Security, the Deputy Under Secretary for Management and Performance, Head of
All Departmental Elements, Field Site Managers, and Laboratory Directors entitled Updated
Guidance on Conference-Related Activities and Spending, dated August 17, 2015.

c¢) Contractor--sponsored conferences include those events that meet the conference
definition and either or both of the following:

1) The contractor provides funding to plan, promote, or implement an event, except in
instances where a contractor:
i.) covers participation costs in a conference for specified individuals (e.g.,
students, retirees, speakers, etc.) in a total amount not to exceed $10,000
(by individual contractor for a specific conference) or
ii.) purchases goods or services from the conference planners (e.g., attendee
registration fees, renting booth space).
2) The contractor authorizes use of its official seal, or other seals/logos/trademarks to
promote a conference. Exceptions include non-M&O contractors who use their seal to
promote a conference that is unrelated to their DOE contract(s) (e.g., ifa DOE IT
contractor were to host a general conference on cyber security).

d) Attending a conference, giving a speech or serving as an honorary chairperson does not
connote sponsorship.

34



SRNL M&O — DRAFT RFP SECTIONH
SOLICITATION NO. 89303320REMO000063

e) The contractor will provide information on conferences they plan to sponsor with expected
costs exceeding $100,000 in the Department’s Conference Management Tool, including:

1) Conference title, description, and date

2) Location and venue

3) Description of any unusual expenses (e.g., promotional items)

4) Description of contracting procedures used (e.g., competition for space/support)

5) Costs for space, food/beverages, audio visual, travel/per diem, registration costs,

recovered costs (e.g., through exhibition fees)

6) Number of attendees

f) The contractor will not expend funds on the proposed contractor-sponsored conferences
with expenditures estimated to exceed $100,000 until notified of approval by the
contracting officer.

g) For DOE-sponsored conferences, the contractor will not expend funds on the proposed
conference until notified by the contracting officer

1) DOE-sponsored conferences include events that meet the definition of a conference
and where the Department provides funding to plan, promote, or implement the
conference
and/or authorizes use of the official DOE seal, or other seals/logos/trademarks to promote
a conference. Exceptions include instances where DOE:
i) covers participation costs in a conference for specified individuals (e.g.,
students,
retirees, speakers, etc.) in a total amount not to exceed $10,000 (by individual
contractor for a specified conference) or
il) purchases goods or services from the conference planners (e.g., attendee
registration fees; renting booth space); or providing funding to the conference
planners through Federal grants.
2) Attending a conference, giving a speech, or serving as honorary chairperson does not
connote sponsorship.
3) The contractor will provide cost and attendance information on their participation in
all DOE-sponsored conference in the DOE Conference Management Tool.

h) For non-contractor sponsored conferences, the contractor shall develop and implement a
process to ensure costs related to conferences are allowable, allocable, reasonable, and further
the mission of DOE/NNSA. This process must at a minimum:

1) Track all conferences expenses.

2) Require the Laboratory Director (or equivalent) or Chief Operating Officer approve a

single conference with net costs to the contractor of $100,000 or greater.

i) Contractors are not required to enter information on non-sponsored conferences in
DOE’s Conference Management Tool.

j) Once funds have been expended on a non-sponsored conference, contractors may not
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authorize the use of their trademarks/logos for the conference, provide the conference
planners with more than $10,000 for specified individuals to participate in the conference, or
provide any other sponsorship funding for the conference. If a contractor does so, its
expenditures for the conference may be deemed unallowable.

H.31 DOE-H-7031 INFORMATION TECHNOLOGY ACQUISITIONS (SEP 2017)

All information technology acquisitions shall include the appropriate information technology
security policies and requirements, including use of common security configurations available from
the National Institute of Standards and Technology’s website at http://checklists.nist.gov
commensurate with the mission of the contract and conducive to the research and development
efforts of the laboratory. This requirement shall be included in all subcontracts which are for
information technology acquisitions; and the Laboratory CIO shall annually certify to the
Contracting Officer that this requirement is being incorporated into information technology
acquisitions.

H.32 DOE-H-7032 WORK PROGRAMS (SEP 2017)

@ Work programs shall be developed by the Contractor and approved by DOE in accordance
with applicable DOE directives, and shall constitute work to be performed under this
contract during the pertinent periods involved. Such work programs may include program
and project performance objectives and milestones. The Contractor shall consult with DOE,
as necessary, during the process of developing work programs. Subject to the other
provisions of this contract, changes in the agreed work program, not constituting major
changes, may be made by the Contractor when it appears to the Contractor, to be in the best
interest of the scientific and technical objectives of the agreed work program to do so. Itis
understood that the nature of the research and development work under this contract is of a
specialized character not readily reducible to production schedules. In view of these
circumstances, it is agreed that the research and development work is performed on a best
effort basis.

(b) Due to the critical character of the work from the standpoint of national significance, it is
understood by the Parties hereto that very close collaboration will be required between the
Contractor and DOE with respect to direction, emphasis, trends and adequacy of the total
program.

(©
Q) The annual work program and budget are principal devices used by DOE in program

development, integration, execution, and cost estimating. To make the work
program and budget most effective in assuring comprehensive coverage of DOE
missions, it is the responsibility of DOE to keep the operators of DOE's laboratories
continually advised of DOE’s overall program goals, scientific and technological
problems, and its current long-range objectives. In light of such information, the
Contractor will propose possible new objectives and present preliminary work
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(d)

)

@)

)

programs in the area of its competence which, from its point of view, will either
strengthen the overall DOE program or provide additional support in areas which, in
the Contractor's judgment, are being inadequately exploited, or initiate new areas of
investigation which appear of potential importance.

It is the responsibility of DOE to formulate overall program budgets, taking into
consideration the proposals submitted by the Contractor, consistent with funds
appropriated by the Congress and all its other program needs.

The Contractor shall prepare a final work program and budget consistent with
DOE’s overall program budget. Upon DOE approval, it is the Contractor's
responsibility to conduct its work program within limits established by these
approvals unless and until they are modified by DOE.

In accordance with the basic considerations stated in paragraph (c) above, the Contractor
and DOE will utilize the Program Budget procedures on a Government fiscal year basis for
the establishment of the Laboratory Program Budget. Procedures for the presentation of
work programs and cost estimates shall be jointly developed. In order to meet the
requirements of Government budgetary practice, the Parties agree:

1)

@)

3)

1)

As early as possible in each calendar year, DOE shall supply the Contractor with the
dollar amounts for the Laboratory contained in the President's Budget, with Program
assumptions and guidance which the Contractor will be expected to consider in the
development of its program and budget, and with all changes to existing budget and
accounting policies and procedures to be used in the current budget preparation.

Prior to April 1 (or such other date as may be agreed upon) the Contractor shall
submit to DOE for approval a comprehensive work program for the next two (2)
fiscal years, together with a description of the current work program, and the
Contractor shall submit a budget estimate for the next two (2) fiscal years, together
with a revised budget estimate for the current fiscal year.

As soon as possible after October 1 of each year, DOE shall issue Work
Authorizations and an Approved Funding Program to the Contractor for the current
fiscal year.

DOE approved work programs, program performance expectations and milestones
as appropriate, and budget estimates shall be reflected in Work
Authorizations/Annual Program Letters/Activity Data Sheets/Program Baseline
Summaries and Approved Funding Programs. These documents will be issued to
the Contractor as soon as possible after funds become available. If, in preparing
Work Authorizations/Annual Program Letters/Activity Data Sheets/Program
Baseline Summaries and Approved Funding Programs, it is determined that changes
are needed in the work program and budget estimates submitted by the Contractor,
DOE and the Contractor shall agree upon the changes in the work before final
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(f)

@)

(h)

(i)

issuance of these documents, provided, however, that nothing herein shall preclude
DOE from directing a change in the work pursuant to the Section I Clause entitled
“DEAR 970.5243-1 — Changes”.

2 The Work Authorizations/Annual Program Letters, and with respect to any work
that may be funded by the Office of Environmental Management, Program Baseline
Summaries and Approved Funding Programs, specify the funds available for work
under the contract for the fiscal year and, in addition, may establish limitations on
costs to be incurred for individual portions of the work. The Contractor shall
comply with such limitations and shall promptly notify the Contracting Officer, in
writing, whenever it becomes apparent that there is likely to be an overrun with
respect to any specific limitation in the Work Authorization/Annual Program
Letters, and with respect to any work that may be funded by the Office of
Environmental Management, Program Baseline Summaries, and Approved Funding
Programs. Funds made available for work under the contract, and set forth in
Approved Funding Programs or other funding documents, shall not be reduced
except by written agreement of the Parties.

3) Additional programs and projects to be conducted at the Laboratory within the scope
of the contract may be established by agreement between the DOE and the
Contractor.

A contract modification shall be issued to the Contractor on or before September 30 of each
year (or such other date as may be agreed upon) to provide additional funds, and further
contract modifications may be issued or entered into from time to time to provide
appropriate modifications in the total amount of funds made available under the contract.
DOE agrees to use its best efforts to provide stable funding in support of the contract work
and it is DOE's intention that there shall be so provided at all times sufficient funds to
support the work program at the level authorized by DOE.

During the course of the work, DOE shall review the work program and its costs based upon
information submitted by the Contractor and may, after consultation with the Contractor,
revise the Work Authorizations and Approved Funding Programs established by DOE under
paragraph (e) above. The Contractor shall make any necessary revisions to the documents
cited in this clause consistent with DOE direction.

It is the intent of the Contractor and DOE to agree from time to time upon long-term work
programs covering certain portions of the work to be performed under this contract.

The Contractor shall maintain current cost information adequate to reflect the cost of
performing the work under this contract at all times while the work is in progress, and shall
prepare and furnish to the Government such written estimates of cost and information in
support thereof as the Contracting Officer may request.

38



SRNL M&O — DRAFT RFP SECTIONH
SOLICITATION NO. 89303320REMO000063

H.33 DOE-H-7033 SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT
(SEP 2017)

If the Contractor elects to use a Special Financial Institution Account Agreement, it shall be in
accordance with DOE requirements (Financial Management Handbook, Chapter 6) and
appended to the Contract in Section J, Attachment J- 3 entitled “Special Financial Institution
Account Agreement”.

H.34 DOE-H-7035 ACTIVITIES DURING CONTRACT TRANSITION (SEP 2017)
(REVISED)

@ The Contractor will commence Transition Activities immediately after the Notice to
Proceed is issued by the Contracting Officer and complete the following activities (to the
extent identified in the Contractor’s proposal and the clause here in) within 90 days, except
as otherwise authorized by the Contracting Officer. It is currently estimated that transition
activities will be completed 90 days after the Notice to Proceed. After completion of these
activities, and such other Transition Activities as may be authorized by the Contracting
Officer, the Contractor shall advise the Contracting Officer that it is ready to assume full
responsibility for the Laboratory. Upon receipt of written notification from the Contracting
Officer that the Transition Activities are considered complete, the Contractor shall assume
full responsibility for the Laboratory, effective 12:01 A.M., the next day.

(1) Scientific Research. Complete the activities that will allow the Contractor to assume
control of SRNL’s scientific programs and facilities.

2 Management Systems. Analyze and initiate enhancements, if needed, to the existing
management systems {e.g., Finance, Property, Procurement, Human Resources,
Information Management, Life Cycle Asset Management, Integrated Safety
Management System (including the Environmental Management System)} to assure
system adequacy.

3) Assignment of Existing Agreements. Initiate and complete the planning to assume
the responsibility for existing regulatory (e.g., environmental permits) and
commercial agreements (e.g., subcontracts, purchase orders, etc.) to be assigned to
the Contractor by the Incumbent Contractor, or otherwise taken over by the
Contractor.

4 Joint Reconciliation Property Inventory. Initiate and complete the planning for a
joint reconciliation property inventory with the Incumbent Contractor, as stated in
Section I Clauses entitled “DEAR 970.5244-1(k) — Contractor Purchasing System”,
“FAR 52.245-1 Government Property”, and “DEAR 970.5245-1(i)(2)(ii) —
Property”, in accordance with overall guidance provided by the Contracting Officer.

(5) Litigation Management. Contractor shall consult with the Incumbent Contractor and
DOE to determine whether the Contractor should assume some level of management
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(6)

of any litigation resulting from laboratory operations predating the effective date of
this contract. The decision should be based on consideration of cost efficiency,
named parties and DOE litigation management regulations and guidelines.

Human Resources

(A)

(B)

©)

(D)

(E)

(F)

The Contractor will transition the workforce without break in service as
operations cease under Contract No. DE-AC09-08SR22470.

The Contractor will conduct work force planning, documented in the form of
a plan, to be submitted to the Contracting Officer for review and approval at
the end of the transition period. The Plan will identify critical-skills
necessary to meet mission and contract requirements, provide a gap analysis,
and outline the strategy for the recruitment and/or retention of those skills.

If the Contractor intends to utilize “Joint Appointees”, determine how said
“Joint Appointees” will be utilized; terms to be utilized; and a description of
the reimbursement process to be negotiated with the appointees’ home
organization(s).

Review applicable collective bargaining agreements, and/or project labor
agreements and initiate contact with the representatives of the various
unions.

Provide to the Contracting Officer for approval, the Contractor Employee
Total Compensation Plan required under the Section H Clause entitled
“Employee Compensation: Pay and Benefits”, specifically addressing:

0] The framework for the pension and health/welfare benefits
applicable to the transferring workforce, with assessments in the
form of a Benefit Value Study and Cost Comparison Survey, as
described under the Section H Clause entitled “Employee
Compensation: Pay and Benefits”, demonstrating comparability of
value and cost relative to the pension and benefits provided by the
Incumbent Contractor (SRNS). Guidance on acceptable Benefit
Value and Cost Comparison tools will be provided by the
Contracting Officer.

(i) The framework of the total compensation package applicable to new
hires under the contract.

Determine the strategy for meeting the requirements identified

in Section H Clause entitled “Employee Compensation: Pay and Benefits”
pertaining to pensions.
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(b)

(©

(d)

(G)  If desired, propose an incentive compensation strategy for “Key Personnel,”
other management personnel, and other employees, as appropriate, that
meets the criteria of the DOE Acquisition Guide, Chapter 70.5, which can be
located on the internet at
http://energy.gov/management/downloads/acquisition-guide-0.

(H) Initiate the change in sponsorship of benefit programs, as applicable.

() Initiate analysis of workers’ compensation program relative to SRNL
liabilities.

(7 Worker Safety and Health Program

(A)  The Contractor shall submit its strategy for maintaining the effectiveness and
sustainability of the current WSHP as part of its transition plan.

(B)  Inaccordance with 10 CFR 851, the Contractor adopts as its own and
assumes FULL responsibility for complying with the current DOE-approved
Worker Safety and Health Program (WSHP) for SRNL until it can submit a
revised WSHP to the Director, SRNL, and receive DOE Approval.

Contractor agrees to perform the activities set forth in paragraph (a) above, including
relocation of Contractor’s “Key Personnel,” as described in its Cost Proposal, at an
allowable cost not to exceed $ [offeror fill-in]. The Contractor’s transition
costs shall be separately accounted for and maintained after the transition period. In the
event the actual cost of said activities exceeds such amount, including any costs for
relocation of Contractor’s “Key Personnel” incurred after the conclusion of the transition
period, Contractor agrees that it will be solely responsible for costs greater than said amount.

During the Transition Period only, the Contractor shall use Standard Form 1034, Public
Voucher for Purchases and Services Other than Personal, when requesting payment for
work performed under the Contract. The Contractor shall submit vouchers electronically
through the DOE Office of Finance and Accounting Payment Services Team Vendor
Inquiry Payment Electronic Reporting System (VIPERS). VIPERS allows vendors to
submit vouchers, attach supporting documentation and check the payment status of any
voucher submitted to the DOE. Instructions concerning Contractor enrollment and use of
VIPERS can be found at https://vipers.doe.gov. A paper copy of a voucher that has been
submitted electronically will not be accepted. Billing procedures for the Transition Period
will be finalized during the post-award conference, and will be in accordance with all
applicable regulations and best practices.

Under the prior contract for the management and operation of SRNL, the Contractor
performed work which was subject to indemnification under P.L. 85-804. Such work may
continue under the Statement of Work for this new contract. If the awardee determines that
it requires P.L. 85-804 indemnification, the awardee shall prepare and submit to the
Contracting Officer, a P.L. 85-804 indemnification request as early as possible to ensure
continuity of work.
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e Under the prior contract for the management and operation of SRNL, the previous
Contractor participated in the Department’s Non-Federal Agreements for Commercializing
Technology (ACT). If the awardee determines that it wished to participate in the ACT Pilot
program, the awardee shall prepare and submit to the Contracting Officer its request with
implementing procedures as early as possible to ensure continuity of the program.

H.35 WORKFORCE TRANSITION AND EMPLOYEE HIRING PREFERENCES,
INCLUDING THROUGH PERIOD OF PERFORMANCE

The Contractor shall comply with the hiring preferences set forth below.

@ The Contractor shall comply with the right of first refusal for employment for service
employees and all requirements set forth in FAR 52.222-17 for the applicable work and positions. If
a qualified service employee declines a bona fide express offer of employment, the Contractor need
not provide the preference in hiring in paragraphs (b) or (c)(1) through (c)(3) below to such
employee, but should provide the preference in paragraph (c)(4) below, as applicable.

(b) The Contractor shall provide Incumbent Employees, during the transition period,
preferences in hiring for vacancies at the Savannah River National Laboratory for non-managerial
positions (i.e., all those below the first line of supervision) in accordance with the hiring preferences
in paragraphs (1) and (2) below (subject to paragraph (a) above), in descending order of priority,
any applicable collective-bargaining agreement(s), the site seniority list(s) as provided to the
Contractor by the Contracting Officer, and applicable law.

(1) A preference in hiring for vacancies in non-managerial positions that are
substantially equivalent to the position each respective Incumbent Employee held on the
Notice to Proceed.

2 A preference in hiring for vacancies in non-managerial positions for Incumbent
Employees not hired into a substantially equivalent position in (1), but who meet the
qualifications for another position.

(© The Contractor shall provide, throughout the period of performance, preferences in hiring
for vacancies at the Savannah River National Laboratory for non-managerial positions (i.e., all those
below the first line of supervision), in accordance with the hiring preferences in paragraphs (1) — (4)
below, in descending order of priority.

Q) Consistent with any applicable collective bargaining agreement(s) and site seniority
lists at Savannah River National Laboratory , the Contractor shall give a preference in hiring
to individuals who are former employees of the Incumbent Contractor, and who are entitled
to recall rights.

2 The Contractor shall give a preference in hiring to individuals set forth below in
paragraphs (A) and (B), in descending order of priority, who are eligible for the hiring
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preference in the Section I clause entitled “DEAR 952.226-74, Displaced Employee Hiring
Preference,” consistent with the provisions of any applicable Workforce Restructuring Plan
and Departmental guidance on workforce restructuring, as amended from time to time,
regarding the preferential hiring of former employees:

(A)  Former employees of the Incumbent Contractor or any other DOE contractor
[or subcontractor of a DOE contractor] at Savannah River National Laboratory.

(B)  Former employees of other DOE contractor(s) or subcontractor(s) at a DOE
defense nuclear facility eligible for the hiring preference.

3) The Contractor shall give a preference in hiring to individuals who (A) were formerly
employed at Savannah River National Laboratory; and (B) were involuntarily separated (other than
for cause) from their employment at Savannah River National Laboratory; and (C) are qualified for
the position or who are not qualified for a particular position, but who agree to become qualified on
their own and can become qualified by the date set by the Contractor for commencement of active
employment under this Contract.

4) The Contractor shall give a preference in hiring to individuals (A) who have separated from
employment at the Savannah River National Laboratory for any reason other than for cause; (B)
who are not precluded from seeking employment with a DOE or NNSA contractor by the terms of
employee waivers or releases of claims they executed, absent repayment of severance consistent
with the terms of those agreements; and (C) who are qualified for a particular position.

H.36 DISPLACED WORKER MEDICAL BENEFIT

Contractor employees who separate from employment voluntarily or involuntarily (other
than for cause) and who were eligible for medical insurance coverage under the contractor’s
plan at the time of separation from employment are eligible for medical coverage under the
DOE Displaced Workers’ Medical Benefits Program, provided they are not eligible for
coverage under another plan, e.g. another employer’s group health plan, the contractor’s
Retiree Medical Plan, a spouse’s medical plan, or Medicare, based on the following
schedule:

(1) First Year: The Contractor's contribution for an active employee.
2 Second Year: One half of the Contractor's Cobra premium.

3) Third and Subsequent Years: Reasonable administrative costs that exceed the
two percent administrative fee paid by the displaced worker.

Eligibility is determined in accordance with Departmental guidance on workforce
restructuring.
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H.37 WORKFORCE TRANSITION AND BENEFITS TRANSITION: PLANS AND
TIMEFRAMES

(@)

Workforce Transition Plan. The Contractor shall submit a Workforce Transition Plan
(WF Transition Plan) for Contracting Officer approval, describing in detail the
Contractor’s plans and procedures as to how the Contractor will comply with the
hiring preferences set forth in Section H clause entitled, Workforce Transition and
Employee Hiring Preferences, and Section | clause entitled, DEAR 952.226-74,
Displaced Employee Hiring Preference. The WF Transition Plan shall also detail the
Contractor’s plan for incorporating, if applicable, multiple unions with separate
bargaining agreements. Notwithstanding timeframes identified elsewhere in the
Contract, the Contractor shall perform the following activities in the specified
timeframes:

(1) Within 10 days after Notice to Proceed, the Contractor shall:

(A)

(B)

(©)
(D)

Submit to the Contracting Officer a description of any and all transition
agreements that it intends to enter into with the Incumbent Contractor(s) to
ensure compliance with Section H clause entitled, Workforce Transition
and Employee Hiring Preferences during the Contract Transition Period;
Establish and submit to the Contracting Officer a draft communication
plan detailing the communication the Contractor will engage in with the
Incumbent Contractor(s), its employees, and any labor organizations
representing those employees, regarding implementation of the hiring
preference requirements set forth in Section H clause entitled, Workforce
Transition and Employee Hiring Preferences;

Obtain information from the Incumbent Contractor(s), identifying the
Incumbent Employees as defined in Section H clause entitled, Definitions.
Submit to the Contracting Officer a description of the process for regularly
obtaining updated information from the Incumbent Contractor(s)
regarding the Incumbent Employees throughout the Contract Transition
Period.

(2) Within 15 days after NTP, the Contractor shall:

(A)

(B)

Submit to the Contracting Officer copies of the draft WF Transition Plan
for the Contractor, including processes and procedures regarding how the
Contractor will implement and ensure compliance with the hiring
preferences set forth in Section H clause entitled, Workforce Transition
and Employee Hiring Preferences.

Establish a final communication plan with the Incumbent Contractor(s)
regarding the implementation of the hiring preferences in Section H clause
entitled, Workforce Transition and Employee Hiring Preferences and
provide a copy to the Contracting Officer. The communication plan shall
also include a communication process among the Contractor, the
Incumbent Contractor(s), DOE, site tenants, and, if applicable, labor
organizations representing Incumbent Employees.
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(3) Within 30 days after NTP, the Contractor shall provide to the Contracting Officer
a copy of the final WF Transition Plan described in paragraph (a) above.
(4) Within 60 days after NTP, the Contractor shall provide to the Contracting Officer
copies of the final transition agreements described in paragraph (a)(1)(A) above.
(5) The Contractor shall submit reports to the Contracting Officer regarding the
Contractor’s implementation of the hiring preferences required by Section H
clause entitled, Workforce Transition and Employee Hiring Preferences,
including paragraph (a) regarding the right of first refusal in accordance with the
timeframes set forth below. These reports shall include the following
information: employees hire dates or anticipated hire dates; and, where
applicable, the Incumbent Contractor or subcontractor that employed the
employee and the Contractor or subcontractor that hired the employee.
(A) During the 90 day Contract Transition Period such reports shall be
provided to the Contracting Officer on a weekly basis; or
(B) On a less frequent basis, as requested by the Contracting Officer.
(6) The Contractor shall implement the transition activities as set forth in the
approved transition plan and such other transition activities as may be authorized
or directed by the Contracting Officer.

(b) Benefits Transition Plan. The Contractor shall submit a draft Benefits Transition Plan
for Contracting Officer approval, within 10 days after NTP, describing in detail the
Contractor’s plans and procedures as to how the Contractor will comply with Section
H clause entitled, Employee Compensation: Pay and Benefits, and this Paragraph (b).
The Contractor shall provide a final Benefits Transition Plan to the Contracting
Officer within 90 days after NTP. All transitions of the existing pension(s) plans and
other existing benefit plans, as well as establishment of any new plans, shall be
completed by the end of the Contract Transition Period.

(1) The Contractor shall perform the following activities within the specified
timeframes:
(A) Within 10 days after NTP, the Contractor shall:

(1)  Provide the Contracting Officer with a list of Contractor personnel
(or advisors or representatives) who will be responsible for
transitioning the existing pension plan and other existing benefit
plans, and/or development of new benefit plans, including
specifically the personnel responsible for ensuring that the
Contractor becomes a sponsor/participating employer of the
Savannah River Nuclear Solutions Multiple Employer Pension Plan
and contact information for the above personnel;

(i) Request the Incumbent Contractor(s) to provide information and
documents necessary for the Contractor to adhere to the
requirements set forth in this Contract pertaining to sponsorship of
current employees of Savannah River National Laboratory
participating in Savannah River Nuclear Solutions Multiple
Employer Pension Plan and other existing benefits plans, or
establishment of any new benefits plans, including but not limited to
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the transition of the existing pension and other benefit plans or
establishment of any new benefits plans on or before the end of the
90-day Contract Transition Period; and

(iii) Provide estimated costs and detailed breakouts of the costs to
accomplish benefits transition activities within the timeframes
specified, including the costs for enrolled actuaries and counsel.

(B) Within 15 days after NTP, the Contractor shall provide to the Contracting
Officer a list of the information and documents the Contractor has requested
from the Incumbent Contractor(s) pertaining to the transition of the current
employees of Savannah River National Laboratory participating in
Savannah River Nuclear Solutions Multiple Employer Pension Plan, and
other existing benefit plans. The Contractor shall notify the Contracting
Officer on a timely basis of any issues or problems it encounters in
obtaining information or documents requested from the Incumbent
Contractor(s). Regardless of such notification, the Contractor remains
responsible under this Contract for ensuring compliance with the terms of
this Contract, including the timeframes set forth in this clause and the
requirements in Section H clause entitled, Workforce Transition and
Employee Hiring Preferences, and Section H clause entitled, Employee
Compensation: Pay and Benefits.

(C) Within 20 days after NTP, the Contractor shall:

(i) Submit a detailed description of its plans (or plan segments) and
processes, including timeframes and specific projected dates for
accomplishment of each activity necessary to ensure compliance
with the requirements set forth in Section H clause entitled,
Employee Compensation: Pay and Benefits, including requirements
pertaining to the transition of employee benefit plans (or plan
segments); and

(i) Identify relevant Contractor personnel or other personnel who will
administer or assist in administering the benefit plans for the
Savannah River Nuclear Solutions Multiple Employer Pension Plan,
including the Contractor’s benefit plan administrators and personnel,
head of human resources, ERISA counsel, actuaries, and any and all
other personnel deemed necessary by the Contractor.

(D) Within 30 days after NTP, and as part of the Benefits Transition Plan, the
Contractor shall provide a description of how the existing pension and other
benefit plans provided to employees pursuant to Section H clause entitled,
Employee Compensation: Pay and Benefits, will be amended or restated on
or before the last day of the 90 day Contract Transition Period. If the
creation of a new benefit plan(s) is necessary in order for the Contractor to
adhere to the benefits sponsorship requirements set forth in this Contract,
the Contractor shall provide a description of the necessary transactions,
including but not limited to how the Contractor proposes to comply with the
Contract and applicable law governing such transactions.

(E) Within 45 days after NTP, the Contractor shall:
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(1) Submit to the Contracting Officer drafts of all amendments to or
restatements of the pension and other benefit plans presently
sponsored by the Incumbent Contractor(s), including but not limited
to amendments effectuating the change in sponsorship/participating
employer in Savannah River Nuclear Solutions Multiple Employer
Pension Plan. If applicable, the Contractor shall also submit all draft
restated benefit plans and draft Summary Plan Descriptions (SPDs)
for pension and other benefit plans sponsored by the Incumbent
Contractor(s). Any and all such amendments shall comply with
applicable law governing such transactions and changes in
sponsorship of the plans.

(i)  Submit to the Contracting Officer drafts of any new benefit plan(s)
as well as draft SPDs that the Contractor proposes to sponsor.

(iii) Provide draft copies of the transition agreements, which the
Contractor will enter into with the Incumbent Contractor(s), to
ensure the Contractor’s compliance with the pay and benefits
requirements set forth in Section H clause entitled, Employee
Compensation: Pay and Benefits.

(F) No later than 60 days after NTP and prior to the adoption of the documents
identified in Paragraphs (b)(1)(E)(ii) and (iii) above, the Contractor shall
submit to the Contracting Officer the proposed final versions of these
documents for approval.

(G) No later than the end of the Contract Transition Period the Contractor shall
submit copies of the executed transition agreements as required in
subparagraphs (a)(1)(A), (a)(4), and (b)(1)(E)(iii) to the Contracting Officer.

(H) The Contractor shall respond to any comments provided by the Contracting
Officer under this subparagraph (b)(1) within two days of receipt of the
comments, or the period of time specified by the Contracting Officer.

(2) After the Contract Transition Period and throughout the remaining period of
performance of the Contract, the Contractor shall provide the following information
promptly to the Contracting Officer upon the request of the Contracting Officer:

(A) Documents relating to benefit plans offered to Contractor Employees,
including but not limited to Summary Plan Descriptions, all Plan
documents, applicable amendments, and other documents that describe
benefits provided to employees of the Contractor who perform work on this
Contract, and

(B) Any and all other documents pertaining to implementation of and compliance

with implementation of the compensation and benefit programs identified in Section

H clause, Employee Compensation: Pay and Benefits.

H.38 DEFINITIONS

For purposes of the Section H clauses entitled, Workforce Transition and Hiring Preferences, and
Workforce Transition and Benefits Transition: Plans and Timeframes, the following definitions are
applicable, unless otherwise specified:
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Q) “Contract Award Date” means the date the contract is signed by the Contracting Officer,
noted in Block 28 of the SF 33, Block 20C of the SF 26, or other authorized official written notice.

2 “Contract Effective Date” means the date noted in Block 3 of the SF 26, or as otherwise
stated in the Contract or Contract Award Document.

(3) “Contract Transition Period” means the 90-day period as defined in Section F of this
Contract.

4 “Incumbent Contractor” means Savannah River Nuclear Solutions, LLC under contract DE-
AC09-08SR22470. This definition is not applicable to FAR 52.222-17 and the right of first refusal
for service employees under Section H clause entitled, Workforce Transition and Hiring
Preferences.

(5) “Incumbent Employees” means the Savannah River National Laboratory employees who
hold regular appointments of the Incumbent Contractor as of the NTP.

(6) “Non-Incumbent Employees” means new hires, i.e., employees other than Incumbent
Employees who are hired by the Contractor after the NTP.

7 “Notice to Proceed (NTP)” means the authorization issued by the Contracting Officer to
start performance on this Contract or as otherwise defined in this Contract.

H.39 DOE-H-7037 MANAGEMENT AND OPERATING CONTRACTOR (M&O)
SUBCONTRACT REPORTING (NOV 2017)

(@) Definitions. As used in this clause—

“First-tier subcontract” means a subcontract awarded directly by the Contractor for the purpose
of acquiring supplies or services (including construction) for performance of a prime contract.
It does not include the Contractor’s supplier agreements with vendors, such as long-term
arrangements for materials or supplies that would benefit multiple contracts and/or the costs of
which are normally applied to a Contractor’s general and administrative expenses or indirect
costs.

“Management and Operating Contractor Subcontract Reporting Capability (MOSRC)” means a
DOE system and associated processes to collect key information about Management and
Operating Contractor first-tier subcontracts for reporting to the Small Business Administration.

“Transaction” means any contract, order, other agreement or modification thereof (other than
one involving an employer-employee relationship) entered into by the Contractor acquiring
supplies or services (including construction) required solely for performance of the prime
contract.
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(b) Reporting. The Contractor shall collect and report data via MOSRC necessary for DOE to meet
its agency reporting requirements, as determined by the Small Business Administration, in
accordance with the most recent reporting instructions at
https://energy.gov/management/downloads/mosrc-reporting-instructions. The Contractor shall
report first-tier subcontract data in MOSRC. Classified subcontracts shall not be reported.
Subcontracts with Controlled Unclassified Information marking shall not be reported if
restricted by its category. Contact your Contracting Officer if uncertain of information
reporting requirements. The MOSRC reporting requirement does not replace any other
reporting requirements (e.g. the Electronic Subcontracting Reporting System or the FFATA
Subcontracting Reporting System).

H.40 DOE-H-2002 NO THIRD-PARTY BENEFICIARIES (OCT 2014)

This Contract is for the exclusive benefit and convenience of the parties hereto. Nothing contained
herein shall be construed as granting, vesting, creating, or conferring any right of action or any other
right or benefit upon past, present, or future employees of the Contractor, or upon any other third
party. This provision is not intended to limit or impair the rights which any person may have under
applicable Federal statutes.

H.41 DOE-H-2075 PROHIBITION ON FUNDING FOR CERTAIN NONDISCLOSURE
AGREEMENTS (OCT 2014)

The Contractor agrees that:

@ No cost associated with implementation or enforcement of nondisclosure policies, forms or
agreements shall be allowable under this contract if such policies, forms or agreements do
not contain the following provisions: "These provisions are consistent with and do not
supersede, conflict with, or otherwise alter the employee obligations, rights, or liabilities
created by existing statute or Executive order relating to (1) classified information, (2)
communications to Congress, (3) the reporting to an Inspector General of a violation of any
law, rule, or regulation, or mismanagement, a gross waste of funds, an abuse of authority, or
a substantial and specific danger to public health or safety, or (4) any other whistleblower
protection. The definitions, requirements, obligations, rights, sanctions, and liabilities
created by controlling Executive orders and statutory provisions are incorporated into this
agreement and are controlling."

(b) The limitation above shall not contravene requirements applicable to Standard Form 312,
Form 4414, or any other form issued by a Federal department or agency governing the
nondisclosure of classified information.

(© Notwithstanding the provisions of paragraph (a), a nondisclosure or confidentiality policy
form or agreement that is to be executed by a person connected with the conduct of an
intelligence or intelligence-related activity, other than an employee or officer of the United
States Government, may contain provisions appropriate to the particular activity for which
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H.42

H.43

such document is to be used. Such form or agreement shall, at a minimum, require that the
person will not disclose any classified information received in the course of such activity
unless specifically authorized to do so by the United States Government. Such nondisclosure
or confidentiality forms shall also make it clear that they do not bar disclosures to Congress,
or to an authorized official of an executive agency or the Department of Justice, that are
essential to reporting a substantial violation of law.

DOE-H-2013 CONSECUTIVE NUMBERING (OCT 2014)

Due to automated procedures employed in formulating this document, clauses and
provisions contained within may not always be consecutively numbered.

DOE-H-2021 WORK STOPPAGE AND SHUTDOWN AUTHORIZATION (OCT
2014) (REVISED)

(@ Imminent Health and Safety Hazard is a given condition or situation which, if not
immediately corrected, could result in serious injury or death, including exposure to
radiation and toxic/hazardous chemicals. Imminent Danger in relation to the facility
safety envelope is a condition, situation, or proposed activity which, if not terminated,
could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear criticality,
(2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous chemical exposure.

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, an activity that
could adversely affect the safe operation of, or could cause serious damage to the facility
if allowed to continue, or an action that could result in the release of radiological or
chemical hazards to the environment in excess of regulatory limits, identified by facility
line management or operators or facility health and safety personnel overseeing facility
operations, or other individuals, the individual or group identifying the imminent hazard
situation shall immediately take actions to eliminate or mitigate the hazard (e.g.,
directing the operator/implementer of the activity or process causing the imminent
hazard to stop work, initiating emergency response actions or other actions) to protect
the health and safety of the workers and the public, and to protect DOE facilities and the
environment. In the event an Imminent Health and Safety Hazard is identified, the
individual or group identifying the hazard should coordinate with an appropriate
Contractor official, who will direct the shutdown or other actions, as required.

Such mitigating action(s) should subsequently be coordinated with the DOE and
Contractor management. The suspension or stop-work order should be promptly
confirmed in writing by the CO.

(c) Shutdown. In the event of an imminent danger in relation to the facility safety envelope
or a non-Imminent Health and Safety Hazard identified by facility line managers,
facility operators, health and safety personnel overseeing facility operations, or other
individuals, the individual or group identifying the potential health and safety hazard
may recommend facility shutdown in addition to any immediate actions needed to
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H.44

@)

()

©)

(d)

mitigate the situation. However, the recommendation must be coordinated with
Contractor management, and the DOE Site Manager. Any written direction to suspend
operations shall be issued by the CO.

(d) This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall
insert a clause, modified appropriately to substitute “Contractor Representatives” for
“the CO” in all subcontracts.

DOE-H-2033 ALTERNATIVE DISPUTE RESOLUTION (OCT 2014)

The DOE and the Contractor both recognize that methods for fair and efficient resolution of
contractual issues in controversy by mutual agreement are essential to the successful and
timely completion of contract requirements. Accordingly, DOE and the Contractor shall use
their best efforts to informally resolve any contractual issue in controversy by mutual
agreement. Issues of controversy may include a dispute, claim, question, or other
disagreement. The parties agree to negotiate with each other in good faith, recognizing
their mutual interests, and attempt to reach a just and equitable solution satisfactory to both
parties.

If a mutual agreement cannot be reached through negotiations within a reasonable period of
time, the parties may use a process of alternate dispute resolution (ADR) in accordance with
the clause at FAR 52.233-1, Disputes. The ADR process may involve mediation,
facilitation, fact-finding, group conflict management, and conflict coaching by a neutral
party. The neutral party may be an individual, a board comprised of independent experts, or
a company with specific expertise in conflict resolution or expertise in the specific area of
controversy. The neutral party will not render a binding decision, but will assist the parties
in reaching a mutually satisfactory agreement. Any opinions of the neutral party shall not be
admissible in evidence in any subsequent litigation proceedings.

Either party may request that the ADR process be used. The Contractor shall make a written
request to the Contracting Officer, and the Contracting Officer shall make a written request
to the appropriate official of the Contractor. A voluntary election by both parties is required
to participate in the ADR process. The parties must agree on the procedures and terms of
the process, and officials of both parties who have the authority to resolve the issue must
participate in the agreed upon process.

ADR procedures may be used at any time that the Contracting Officer has the authority to
resolve the issue in controversy. If a claim has been submitted by the Contractor, ADR
procedures may be applied to all or a portion of the claim. If ADR procedures are used
subsequent to issuance of a Contracting Officer's final decision under the clause at FAR
52.233-1, Disputes, their use does not alter any of the time limitations or procedural
requirements for filing an appeal of the Contracting Officer's final decision and does not
constitute reconsideration of the final decision.
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(e If the Contracting Officer rejects the Contractor's request for ADR proceedings, the
Contracting Officer shall provide the Contractor with a written explanation of the specific
reasons the ADR process is not appropriate for the resolution of the dispute. If the
Contractor rejects the Contracting Officer's request to use ADR procedures, the Contractor
shall provide the Contracting Officer with the reasons for rejecting the request.

H.45 DOE-H-2034 CONTRACTOR INTERFACE WITH OTHER CONTRACTORS
AND/OR GOVERNMENT EMPLOYEES (OCT 2014)

The Government may award contracts to other contractors for work to be performed at a DOE
Owned or —controlled site or facility. The Contractor shall cooperate fully with all other on-site
DOE contractors and Government employees. The Contractor shall coordinate its own work with
such other work as may be directed by the Contracting Officer or a duly authorized representative.
The Contractor shall not commit or permit any act which will interfere with the performance of
work by any other contractor or by a Government employee.

H.46 DOE-H-2035 ORGANIZATIONAL CONFLICT OF INTEREST MANAGEMENT
PLAN (OCT 2014) (REVISED)

Within 15 calendar days of the initiation of the transition period, the Contractor shall submit to the
Contracting Officer for approval an Organizational Conflict of Interest (OCI) Management Plan
(Plan). The Plan shall describe the Contractor’s program to identify, avoid, neutralize, or mitigate
potential or actual conflicts of interest that exist or may arise during contract performance and
otherwise comply with the requirements of the clause at DEAR 952.209-72, Organizational
Conflicts of Interest. The Plan shall be periodically updated as required during the term of the
contract. The Plan shall include, as a minimum, the following:

a) The procedures for identifying and evaluating past, present, and anticipated contracts of the
Contractor, its related entities and other performing entities under the contract.

b) The procedures the Contractor will utilize to avoid, neutralize, or mitigate potential or actual
conflicts of interest.

c) The procedures for reporting actual or potential conflicts of interest to the Contracting
Officer.

d) The procedures the Contractor will utilize to oversee, implement, and update the Plan, to
include assigning responsibility for management, oversight and compliance to an individual
in the Contractor's organization with full authority to implement the Plan.

e) The procedures for ensuring all required representations, certifications and factual analyses
are submitted to the Contracting Officer for approval in a timely manner.

f) The procedures for protecting agency information that could lead to an unfair competitive
advantage if disclosed including collecting disclosure agreements covering all individuals,
subcontractors, and other entities with access to agency sensitive information and physical
safeguarding of such information.

g) An OClI training and awareness program that includes periodic, recurring training and a
process to evidence employee participation.
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H.47 DOE-H-2044 MATERIAL SAFETY DATA SHEET AVAILABILITY (OCT 2014)

In implementation of the clause at FAR 52.223-3, Hazardous Material Identification and Material
Safety Data, the Contractor shall obtain, review and maintain a Material Safety Data Sheet (MSDS)
in a readily accessible manner for each hazardous material (or mixture containing a hazardous
material) ordered, delivered, stored or used; and maintain an accurate inventory and history of use
of hazardous materials at each use and storage location. The MSDS shall conform to the
requirements of 29 CFR 1910.1200(g).

H.48 DOE-H-2045 CONTRACTOR COMMUNITY COMMITMENT (OCT 2014)

(@) The Contractor, in fulfilling its commitments pursuant to the clause at DEAR 970.5226-3,
Community Commitment, shall submit to DOE an annual plan for community commitment
activities and report on program progress semi-annually.

(b) The Contractor’s annual plan for community commitment activities will identify those
meaningful actions and activities that it intends to implement within the surrounding
counties and local municipalities. The Contractor may engage in any community actions or
activities it determines meets the objectives of DOE’s community commitment policy.
Actions and activities in the areas listed below are representative of the areas in which the
Contractor may choose to perform. However, the list is not all inclusive and is not intended
to preclude the Contractor from initiating and performing other constructive community
activities nor involvement in charitable endeavors it deems worthwhile.

(1) Regional educational outreach programs. The objectives of these programs include
teacher enhancement, student support, curriculum enhancement, educational
technology, public understanding, and providing the services of contractor
employees to schools, colleges, and universities. Regional educational outreach
programs could involve providing contractor employees the opportunity to improve
their employment skills and opportunities by an educational assistance allowance,
provision for outside training programs either during or outside regular work hours,
or executive training programs for nonexecutive employees. This could also involve
participating in activities that foster relationships with regional educational
institutions and other institutions of higher learning or encouraging students to
pursue science, engineering, and technology careers.

(2) Regional purchasing programs. The Contractor may conduct business alliances with
regional vendors. These alliances may include training and mentoring programs to
enable regional vendors to compete effectively for subcontracts and purchase orders
and/or assistance with the development of business systems (accounting, budget,
payroll, property, etc.) to enable regional vendors to meet the audit and reporting
requirements of the Contractor and DOE. These alliances may also serve to
encourage the formation of regional trade associations which will better enable
regional businesses to satisfy the Contractor's needs.
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The Contractor may coordinate and cooperate with the Chambers of Commerce,
Small Business Development Centers, and like organizations, and make prospective
regional vendors aware of any assistance that may be available from these entities.
DOE encourages the use of regional vendors in fulfilling contract requirements.

(3) Community support. The Contractor may directly sponsor specific local community
activities or sponsor individual employees to work with a specific local community
activity. The Contractor may provide support and assistance to community service
organizations. The Contractor may support strategic partnerships with professional
and scientific organizations to enhance recruitment into all levels of its organization.

(c) The Contractor may use fee dollars to pay for its community commitment actions as it
deems appropriate. All costs to be incurred by the Contractor for community commitment
actions and activities are unallowable and non-reimbursable under the contract.

(d) The Contractor shall encourage its subcontractors, at all tiers, to participate in these
activities.

H.49 DOE-H-2048 PUBLIC AFFAIRS — CONTRACTOR RELEASES OF
INFORMATION (OCT 2014)

In implementation of the clause at DEAR 952.204-75, Public Affairs, all communications or
releases of information to the public, the media, or Members of Congress prepared by the
Contractor related to work performed under the contract shall be reviewed and approved by DOE
prior to issuance. Therefore, the Contractor shall, at least seven calendar days prior to the planned
issue date, submit a draft copy to the Contracting Officer of any planned communications or
releases of information to the public, the media, or Members of Congress related to work performed
under this contract. The Contracting Officer will obtain necessary reviews and clearances and
provide the Contractor with the results of such reviews prior to the planned issue date.

H.50 DOE-H-2052 REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF THE OFFEROR (REVISED)

The Contractor’s Representations, Certifications, and Other Statements, dated [Offeror Fill-1n]
made in response to Solicitation No. [Offeror Fill-In] are hereby incorporated into the Contract.

H.51 DOE-H-2053 WORKER SAFETY AND HEALTH PROGRAM IN
ACCORDANCE WITH 10 CFR 851 (OCT 2014)

(@) The Contractor shall comply with all applicable safety and health requirements set forth in 10
CFR 851, Worker Safety and Health Program, and any applicable DOE Directives incorporated
into the contract. The Contractor shall develop, implement, and maintain a written Worker
Safety and Health Program (WSHP) which shall describe the Contractor's method for
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complying with and implementing the applicable requirements of 10 CFR 851. The WSHP shall
be submitted to and approved by DOE. The approved WSHP must be implemented prior to the
start of work. In performance of the work, the Contractor shall provide a safe and healthful
workplace and must comply with its approved WSHP and all applicable federal and state
environment, health, and safety regulations.

(b) The Contractor shall take all reasonable precautions to protect the environment, health, and
safety of its employees, DOE personnel, and members of the public. When more than one
contractor works in a shared workplace, the Contractor shall coordinate with the other
contractors to ensure roles, responsibilities, and worker safety and health provisions are clearly
delineated. The Contractor shall participate in all emergency response drills and exercises
related to the Contractor’s work and interface with other DOE contractors.

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its work
on DOE functions and employees, and immediately report all job-related injuries and/or
illnesses which occur in any DOE facility to the Contracting Officer Representative (COR).
Upon request, the Contractor shall provide to the COR a copy of occupational safety and health
self-assessments and/or inspections of work sites for job hazards for work performed at DOE
facilities.

(d) The Contracting Officer may notify the Contractor, in writing, of any noncompliance with the
terms of this clause, and the corrective action(s) to be taken. After receipt of such notice, the
Contractor shall immediately take such corrective action(s).

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause, the
Contracting Officer may, without prejudice to any other legal or contractual rights, issue a stop-
work order halting all or any part of the work. Thereafter, the Contracting Officer may, at his or
her discretion, cancel the stop-work order so that the performance of work may be resumed. The
Contractor shall not be entitled to an equitable adjustment of the contract amount or extension of
the performance schedule due to any stop-work order issued under this clause.

(F) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier.

(9) Inthe event of a conflict between the requirements of this clause and 10 CFR 851, the
requirements of 10 CFR 851 shall take precedence.

H.52 DOE-H-2055 GOVERNMENT FURNISHED PROPERTY (OCT 2014)
In accordance with the clauses “FAR 52.245-1 Government Property” and “DEAR 970.5245-1

Property”, the Government will provide the property listed in Section J, Attachment J-10 List of
Real Property.
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H.53 DOE-H-2059 PRESERVATION OF ANTIQUITIES, WILDLIFE AND LAND
AREAS (OCT 2014) (REVISED)

(@) DOE Policy 141.1 Department of Energy Management of Cultural Resources and Federal Law
provides for the protection of antiquities located on land owned or controlled by the
Government. Antiquities include Indian graves or campsites, relics and artifacts. The
Contractor shall control the movements of its personnel and its subcontractor's personnel at the
job site to ensure that any existing antiquities discovered thereon will not be disturbed or
destroyed by such personnel. It shall be the duty of the Contractor to report to the Contracting
Officer the existence of any antiquities so discovered.

(b) The Contractor shall also preserve all vegetation (including wetlands) except where such
vegetation must be removed for survey or construction purposes. Any removal of vegetation
shall be in accordance with the terms of applicable habitat mitigation plans and permits.
Furthermore, all wildlife must be protected consistent with programs approved by the
Contacting Officer.

(c) Except as required by or specifically provided for in other provisions of this contract, the
Contractor shall not perform any excavations, earth borrow, preparation of borrow areas, or
otherwise disturb the surface soils within the job site without the prior approval of DOE or its
designee.

(d) The Contractor shall implement an historic preservation program in accordance with the
National Historic Preservation Act of 1996 (as amended) and the SR Cultural Resources
Management Plan.

H.54 DOE-H-2064 USE OF INFORMATION TECHNOLOGY EQUIPMENT,
SOFTWARE, AND THIRD PARTY SERVICES — ALTERNATE Il (OCT 2014)

(@) Acquisition of Information Technology. The Government may provide information technology
equipment, existing computer software (as described in 48 CFR 27.405), and third party
services for the Contractor’s use in the performance of the contract; and the Contracting Officer
may provide guidance to the Contractor regarding usage of such equipment, software, and third
party services. The Contractor is not authorized to acquire (lease or purchase) information
technology equipment, existing computer software, or third party services at the Government’s
direct expense without prior written approval of the Contracting Officer. Should the Contractor
propose to acquire information technology equipment, existing computer software, or third party
services, the Contractor shall provide to the Contracting Officer justification for the need,
including a complete description of the equipment, software or third party service to be
acquired, and a lease versus purchase analysis if appropriate.

(b) The Contractor shall immediately provide written notice to the Contracting Officer’s

Representative when an employee of the Contractor no longer requires access to the
Government information technology systems.
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(c) The Contractor shall not violate any software licensing agreement, or cause the Government to
violate any licensing agreement.

(d) The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse
engineer exiting computer software provided to it by the Government except as permitted by the
license agreement or any other terms and conditions under which the software is made available
to the Contractor.

(e) If at any time during the performance of this contract the Contractor has reason to believe that
its utilization of Government furnished existing computer software may involve or result in a
violation of the software licensing agreement, the Contractor shall promptly notify the
Contracting Officer, in writing, of the pertinent facts and circumstances. Pending direction from
the Contracting Officer, the Contractor shall continue performance of the work required under
this contract without utilizing the software.

(f) The Contractor agrees to include the requirements of this clause in all subcontracts at any tier.
(9) The Contractor shall comply with the requirements of those DOE directives, or parts thereof,

identified elsewhere in the contract Section J, Attachment J-5 List of Applicable Laws and
Regulations (List A)/DOE Directives (List B).

H.55 DOE-H-2066 SAFEGUARDS AND SECURITY PROGRAM — ALTERNATE 1
(OCT 2014)

(@) Pursuant to the clause at DEAR 952.204-2, Security, the Contractor agrees to comply with all
security regulations and contract requirements as incorporated into the contract.

(b) The Contractor shall comply with the requirements of those DOE directives, or parts thereof,

identified elsewhere in the contract pursuant to the clause at DEAR 970.5204-2, Laws,
Regulations and DOE Directives.
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H.56 DOE-H-2070 KEY PERSONNEL - ALTERNATE I (OCT 2014) (REVISED)

(a) Pursuant to the clause DEAR 952.215-70 entitled, Key Personnel, the required key

personnel for this Contract are identified below (Table H-1):

Table H-1. Key Personnel

Name

Position

[Offeror Fill-In]

Laboratory Director

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

[Offeror Fill-In] (as applicable)

In addition to the requirement for the CO’s approval before removing, replacing, or diverting
any of the listed key personnel, the CO’s approval is also required for any change to the position
assignment of a current key person.

(1) Key personnel team requirements. The CO and designated COR(s) shall have direct
access to the key personnel assigned to the contract. All key personnel shall be
assigned full-time to their respective positions and their permanent duty station is
located at the SRNL or within the local area. The Contractor shall notify the CO and
request approval in writing at least 60 days in advance of any changes to key
personnel.

(2) No key person position shall remain vacant for a period more than 30 days following
CO approval of a change in key personnel or Contractor will be subject to reduction
of fee according to (c)(1) or (c)(2) below respective to the key position vacated

(3) Approval of changes to key personnel is at the unilateral discretion of the CO.

(b) Definitions. In addition to the definitions contained in the clause DEAR 952.215-70,
the following shall apply:

(1) Key personnel are considered “managerial personnel” under the clause DEAR
952.231-71 entitled, Insurance — Litigation and Claims.

(2) For the purposes of this Clause, “Changes to Key Personnel,” is defined as: (i) any
change to the position assignment of a current key person under the Contract, except
for a person who acts for short periods of time, in the place of a key person during his
or her absence, the total time of which shall not exceed 30 working days during any
given year (ii) utilizing the services of a new substitute key person for assignment to
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the Contract beyond 30 working days; or (iii) assigning a current key person for work
outside the Contract.

(3) For the purposes of this Clause, “Beyond the Contractor’s Control,” is defined as an

event for which the Contractor lacked legal authority or ability to prevent “Changes to
Key Personnel.”

(c) Contract fee reductions for changes to Key Personnel.

Any key person change according to the definition for “Changes to Key Personnel”
above shall be subject to reduction of fee according to (c)(1) or (c)(2) below respective
to the key position vacated.

(1)

(2)

()

Notwithstanding the approval by the CO, any time the Laboratory Director is
removed, replaced, or diverted within three years of being placed in the position, the
earned fee under the Contract may be reduced by $500,000 for each and every such
occurrence. A change to a key person “Beyond the Contractor’s Control” shall not
result in a permanent reduction of fee under this subsection.

Notwithstanding the approval by the CO, any time a key person other than the
Laboratory Director is removed, replaced, or diverted within three years of being
placed in the position, the earned fee may be reduced by $250,000 for each and every
such occurrence. A change to a key person, other than the Laboratory Director,
“Beyond the Contractor’s Control” shall not result in a permanent reduction of fee
under this subsection.

The Contractor may request in writing that the CO consider waiving all or part of a
reduction in earned fee. Such written request shall include the Contractor’s basis for the
removal, replacement, or diversion of any key personnel. The CO shall have the
unilateral discretion to make the determination to waive all or part of the reduction in
earned fee.

H.57 DOE-H-2072 USE OF GOVERNMENT VEHICLES BY CONTRACTOR
EMPLOYEES (OCT 2014)

(@) The Government may provide Government-owned and/or —leased motor vehicles for the
Contractor’s use in performance of this contract in accordance with the clause FAR 52.251-2,
Interagency Fleet Management System (IFMS) Vehicles and Related Services, as applicable.

(b) The Contractor shall ensure that its employees use and operate Government-owned and/or —
leased motor vehicles in a responsible and safe manner to include the following requirements:

Q) Use vehicles only for official purposes and solely in the performance of the
contract.

2 Do not use vehicles for transportation between an employee’s residence and
place of employment unless authorized by the Contracting Officer.
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(3) Comply with Federal, State and local laws and regulations for the operation of
motor vehicles.

4) Possess a valid State, District of Columbia, or commonwealth’s operator license
or permit for the type of vehicle to be operated.

(5) Operate vehicles in accordance with the operator’s packet furnished with each
vehicle.

(6) Use seat belts while operating or riding in a Government vehicle.

(7) Do not use tobacco products while operating or riding in a Government vehicle.

(8) Do not provide transportation to strangers or hitchhikers.

9) Do not engage in “text messaging” while operating a Government vehicle, which
includes those activities defined in the clause at FAR 52.233-18, Encouraging

Contractor Policies to Ban Text Messaging While Driving.

(10) In the event of an accident, provide information as may be required by State,
county or municipal authorities and as directed by the Contracting Officer.

(c) The Contractor shall -

Q) Establish and enforce suitable penalties against employees who use, or authorize
the use of Government vehicles for unofficial purposes or for other than in the
performance of the contract; and

2 Pay any expenses or cost, without Government reimbursement, for using
Government vehicles other than in the performance of the contract.

(d) The Contractor shall insert this clause in all subcontracts in which Government-owned
and/or —leased vehicles are to be provided for use by subcontractor employees.

H.58 DOE-H-2073 RISK MANAGEMENT AND INSURANCE PROGRAMS (DEC
2014)

(1) Contractor officials shall ensure that the requirements set forth below are applied in the
establishment and administration of DOE-funded prime cost reimbursement contracts for
management and operation of DOE facilities and other designated long-lived onsite contracts
for which the contractor has established separate operating business units. The Contractor shall:

(@ Maintain commercial insurance or a self-insured program, (i.e., any insurance policy or

coverage that protects the contractor from the risk of legal liability for adverse actions
associated with its operation, including malpractice, injury, or negligence) as required by
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()

©)

(d)
(e)
()
@)

the terms of the contract. Types of insurance include automobile, general liability, and
other third- party liability insurance. Reimbursable costs include administrative charges
based on utilization under the program and SRNL-specific claims. Other forms of
coverage for which the Contractor seeks reimbursement must be justified as necessary in
the operation of the Department facility and/or the performance of the Contract, and
approved by the DOE in advance of acquiring such insurance.

Contractors shall not purchase insurance to cover public liability for nuclear incidents
without DOE authorization (see DEAR 970.5070 entitled, Indemnification, and
DEAR 950.70 entitled, Nuclear Indemnification of DOE Contractors).

Demonstrate that insurance programs and costs comply with the cost limitations and
exclusions at FAR 28.307 entitled, Insurance Under Cost Reimbursement Contracts, FAR
31.205-19 entitled, Insurance and Indemnification, DEAR 952.231-71 entitled, Insurance -
Litigation and Claims, and DEAR 970.5228-1, Insurance-Litigation and Claims.

Demonstrate that the insurance program is being conducted in the Government’s best
interest and at reasonable cost.

The Contractor shall submit copies of all insurance policies or insurance arrangements to
the Contracting Officer no later than 30 days after the purchase date.

When purchasing commercial insurance, the Contractor shall use a competitive process to
ensure costs are reasonable.

Ensure self-insurance programs include the following elements:

(i) Compliance with criteria set forth in FAR 28.308 entitled, Self-Insurance. Approval of
self-insurance is predicated upon submission of verifiable proof that the self-insurance
charge does not exceed the cost of purchased insurance. This includes hybrid plans
(i.e., commercially purchased insurance with self-insured retention [SIR], such as
large deductible, matching deductible, retrospective rating cash flow plans, and other
plans where insurance reserves are under the control of the insured). The SIR
components of such plans are self-insurance, and are subject to the approval and
submission requirements of FAR 28.308, as applicable.

(i)  Demonstration of full compliance with applicable state and federal regulations and
related professional administration necessary for participation in alternative insurance
programs.

(iii) Safeguards to ensure third party claims and claims settlements are processed in
accordance with approved procedures.

(iv) Accounting of self-insurance charges.

(v) Accrual of self-insurance reserve. The Contracting Officer’s approval is required and
predicated upon the following:

(@) The claims reserve shall be held in a special fund or interest-bearing account.

(b) Submission of a formal written statement to the Contracting Officer stating that
use of the reserve is exclusively for the payment of insurance claims and losses,
and that DOE shall receive its equitable share of any excess funds or reserve.
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(c) Annual accounting and justification as to the reasonableness of the claims
reserve submitted for Contracting Officer review.

(d) Claim reserves, not payable within the year the loss occurred, are discounted to
present value based on the prevailing Treasury rate.

(h) Should the Contractor utilize a Letter of Credit or other financial instrument to guarantee
self-insurance retention, any cost for interest paid by the contractor relating to the
instruments will be unallowable and omitted from charges to the DOE Contract.

(i) Comply with the Contracting Officer’s written direction for ensuring the continuation of
insurance coverage and settlement of incurred and/or open claims and payments of
premiums owed or owing to the insurer for prior DOE contractors.

(2) Plan Experience Reporting. The Contractor shall:

(@ Provide the Contracting Officer with annual experience reports for each type of insurance
(e.g., automobile and general liability), listing the following for each category:

The amount paid for each claim.

The amount reserved for each claim.

The direct expenses related to each claim.

A summary for the year showing total number of claims.
A total amount for claims paid.

A total amount reserved for claims.

The total amount of direct expenses

Noookswdr

(b) Provide the Contracting Officer with an annual report of insurance costs and/or self-
insurance charges (i.e. Administrative charges). When applicable, separately identify total
policy expenses (e.g., commissions, premiums, and costs for claims servicing) and major
claims during the year, including those expected to become major claims (e.g., those claims
valued at $100,000 or greater).

(c) Provide additional claim financial experience data, as may be requested, on a case-by-case
basis.

(3) TERMINATING OPERATIONS. The Contractor shall:

(@) ensure protection of the government's interest through proper recording of cancellation
credits due to policy terminations and/or experience rating.

(b) identify and provide continuing insurance policy administration and management
requirements to a successor, other DOE contractor, or as specified by the Contracting
Officer.

(c) reach agreement with DOE on the handling and settlement of self insurance claims
incurred but not reported at the time of contract termination; otherwise, the contractor shall
retain this liability.

(4) SUCCESSOR CONTRACTOR OR INSURANCE POLICY CANCELLATION.
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The Contractor shall:
(@) obtain the written approval of the Contracting Officer for any change in program direction;
and

(b) ensure insurance coverage replacement is maintained as required and/or approved by the
Contracting Officer.

H.59 DOE-H-2078 MULTIFACTOR AUTHENTICATION FOR INFORMATION

SYSTEMS

The Contractor shall take all necessary actions to achieve multifactor authentication (MFA) for
standard and privileged user accounts of all classified and unclassified networks. In so doing, the
Contractor shall comply with the requirements and procedures established in the document "U.S.
Department of Energy Multifactor Authentication Implementation Approach™ and its appendices
as determined by the Contracting Officer.

H.60 DOE-H-2027 CONTRACTOR PROPERTY MANAGEMENT SYSTEM

(a)

(b)

(©)

ADMINISTRATION (OCT 2014) (REVISED)
Definitions. As used in this clause—-

Acceptable property management system means a property system that complies with the
system criteria in paragraph (c) of this clause.

Property management system means the Contractor's system or systems for managing and
controlling Government property.

Significant deficiency means a shortcoming in the system that materially affects the ability
of officials of the Department of Energy to rely upon information produced by the system
that is needed for management purposes.

General. The Contractor shall establish and maintain an acceptable property management
system. If the Contractor plans to adopt the existing system from the previous Contractor,
the Contractor is responsible for the system and shall comply with the system criteria
required in this clause. The Contractor shall provide in writing to the Contracting Officer
documentation that its property management system meets the system criteria in paragraph
(c) of this clause no later than 60 days after notice to proceed. Failure to maintain an
acceptable property management system, as defined in this clause, may result in disapproval
of the system by the Contracting Officer and/or withholding of payments.

System criteria. The Contractor's property management system shall be in accordance with
48 CFR 52.245-1.
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(d) Significant deficiencies.

(1) The Contracting Officer will provide an initial determination to the Contractor, in
writing, of any significant deficiencies. The initial determination will describe the
deficiency in sufficient detail to allow the Contractor to understand the deficiency.

(2) The Contractor shall respond within 30 days to a written initial determination from the
Contracting Officer that identifies significant deficiencies in the Contractor's property
management system. If the Contractor disagrees with the initial determination, the
Contractor shall state, in writing, its rationale for disagreeing. In the event the
Contractor did not respond in writing to the initial determination within the response
time, this lack of response shall indicate that the Contractor agrees with the initial
determination. (3) The Contracting Officer will evaluate the Contractor's response or
the Contractor's lack of response and notify the Contractor, in writing, of the
Contracting Officer's final determination concerning—

(1)  Remaining significant deficiencies;
(i)  The adequacy of any proposed or completed corrective action; and

(iii) System disapproval, if the Contracting Officer determines that one or more
significant deficiencies remain.

(e) If the Contractor receives the Contracting Officer's final determination of significant

()

deficiencies, the Contractor shall, within 45 days of receipt of the final determination, either
correct the significant deficiencies or submit an acceptable corrective action plan showing
milestones and actions to eliminate the significant deficiencies.

Withholding payments. If the Contracting Officer makes a final determination to disapprove
the Contractor's property management system, and the contract includes the Section H
clause Contractor Business Systems, the Contracting Officer will withhold payments in
accordance with that clause.

H.61 DOE-H-2038 NUCLEAR FACILITIES OPERATIONS (OCT 2014)

(@ The work under this contract includes the operation of nuclear facilities. The Contractor

recognizes that such operations involve the risk of a nuclear incident which, while the chances
are remote, could adversely affect the public’s health and safety and the environment. Therefore,
the Contractor shall exercise a degree of care commensurate with the risks involved.

(b) As used in this clause, the term "nuclear materials" is a collective term which includes source

material, special nuclear material, and those other materials to which, by direction of DOE, the
provisions of DOE's Orders or Directives regarding the control of nuclear materials, which have
been or may be furnished to the Contractor by DOE, apply. The Contractor shall accept existing
procedures and, in a manner satisfactory to the Contracting Officer, propose revised, as
appropriate, accounting and measurement procedures, maintain current records and institute
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appropriate control measures for nuclear materials in its possession commensurate with the
national security and DOE policy. The Contractor shall make such reports and permits subject to
inspection as DOE may require with reference to nuclear materials. The Contractor shall take all
reasonable steps and precautions to protect such materials against theft and misappropriations
and to minimize all losses of such materials.

(c) Transfers of nuclear materials shall only be made with the prior written approval of the
Contracting Officer, or authorized designee. Nuclear materials in the Contractor's possession,
custody, or control shall be used only for furtherance of the work under this contract. The
Contractor shall be responsible for the control of such nuclear materials in accordance with
applicable DOE Orders and Directives regarding the control of nuclear materials, which have
been or may be issued to the Contractor by DOE. The Contractor shall make a part of each
purchase order, subcontract, and other commitment under this contract involving the use of
nuclear materials for which the Contractor has accountability, appropriate terms and conditions
for the use of nuclear materials and the responsibilities of the subcontractor or vendor regarding
control of nuclear materials. In the case of fixed-price purchase orders, subcontracts, or other
commitments involving the use of nuclear materials for which the Contractor has accountability,
the terms and conditions with respect to nuclear materials shall also identify who has the
financial responsibilities, if any, regarding such items as losses, scrap recovery, product
recovery, and disposal.

H.62 DOE-H-2047 FEDERAL HOLIDAYS AND OTHER CLOSURES (OCT 2014)
(REVISED)

(A) Designated Federal holidays. Federal employees observe the following Federal holidays:

(1) New Year’s Day

(2) Birthday of Martin Luther King, Jr.
(3) Washington’s Birthday

(4) Memorial Day

(5) Independence Day

(6) Labor Day

(7) Columbus Day

(8) Veterans Day

(9) Thanksgiving Day

(10) Christmas Day

Generally, Federal holidays that fall on Saturday are observed on the preceding Friday; and
holidays that fall on Sunday are observed on the following Monday. The exact calendar day
and/or date on which any of the listed holidays are observed may change year to year.

(B) Other Federal Holidays. In addition to the holidays specified above in paragraph (a), Federal
employees may observe other holidays designated by Federal Statute, Executive Order, or
Presidential Proclamation as a one-time, day-off such as Inauguration Day for the President
of the United States.
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(C) Unscheduled closures. Occasionally, an individual Federally-owned or -controlled site or
facility will be closed or have an early closure on a normal work day for other reasons such
as inclement weather or facility conditions. If an unplanned closure occurs, the Contractor
will be notified as soon as possible after the determination that the Federally-owned or -
controlled site or facility will be closed. If the Contractor determines it is necessary to work
on a SRS non-work day, the Contractor shall obtain written approval and be responsible for
the safety of its personnel including storm warning, occupational medicine, HazMat, etc.,
and listing work on the SRS plan of the day with Emergency Operations Center (EOC).

(D) The Contractor shall provide the services required by the contract at Federally owned or —
controlled sites or facilities on all regularly scheduled Federal work days and other days as
may be required by the contract. The Contractor shall not provide the services required by
the contract on those days, or portions thereof, specified in paragraphs (a), (b) and (c),
except as required under paragraph (e). Accordingly, the Contractor’s employees, whose
regular duty station in performance of this contract is a Federally-owned or controlled site or
facility, shall not be granted access to the facility during those times specified in paragraphs
(@), (b) and (c), unless required by paragraph (e) below.

(E) There may be times that the Contractor is required to perform the services required by the
contract on a Federal holiday or other closure times. In the event that such performance is
required, the Contracting Officer will notify the Contractor, in writing, and specify the
extent to which performance of the contract will be required. The Contractor shall provide
sufficient personnel to perform the contractually-required work on those days, as directed by
the Contracting Officer.

(F) Inaccordance with the payment and other applicable clauses of the contract, the
Government will not pay the Contractor for its employees’ regularly scheduled work hours
not actually provided directly in performance of the contract due to an unscheduled closure
as contemplated in paragraphs (b) and (c) above.

H.63 DEPARTMENT OF ENERGY NATIONAL TRAINING CENTER

The Contractor is encouraged to utilize the DOE National Training Center (NTC) training resources
for occupational health, safety, safeguards, and security. NTC training is funded by DOE with no
cost to the Contractor. NTC course offerings, information on NTC site certification, enrollment, and
contact information can be found at https://ntc.doe.gov.

NTC training should be considered common core fundamental material. The Contractor may need
to provide gap training to address site specifics identified through its approved Integrated Safety
Management Program and associated program plans required by existing DOE requirements. Gap
training should not repeat fundamental training core content.
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H.64

DOE-H-2008 AWARD TERM INCENTIVE (OCT 2014)

(a) Definitions. For purposes of this clause:

(1) "Outstanding™ means the highest rating available to the contractor under the performance
evaluation process used to assess contractor performance against stated contract
performance objectives. The term "outstanding” may be expressed using numbers,
adjectives, or any other assessment approach deemed appropriate by the Government.

(2) "Satisfactory™ means the rating available to the contractor under the performance
evaluation process where the contractor has met the stated contract performance objectives.
The term “satisfactory™ may be expressed using numbers, adjectives, or any other
assessment approach deemed appropriate by the Government.

(3) "Award Term Determination Official (ATDO)™" means the Department of Energy official
designated to determine whether the contractor has met contractual requirements to earn any
award term extension during an evaluation period.

(4) "Initial contract term," for purposes of this clause only, means the period of performance
commencing on the date the contractor assumes full responsibility through the end date
specified in the initial contract period of performance.

(b) Eligibility for Award Term Extensions. In order for the contractor to earn a contract term
extension pursuant to the award term incentive, the contactor must:

H.65

(1) Have been assessed by the ATDO to have achieved an annual average overall rating of
"outstanding™ for each performance evaluation period (except as provided in (2) below),
and, meet contract performance objectives, standards, or criteria and other contract
requirements applicable to earning additional award term, defined in the Performance
Evaluation and Measurement Plan (or equivalent document), as determined by the ATDO.

(2) With respect to the evaluation periods for the first award term extension, the Contractor
must achieve a minimal rating of satisfactory for the first and an overall rating of
outstanding for each of the next two.

DOE-H-2050 INCORPORATION OF SMALL BUSINESS SUBCONTRACTING
PLAN - ALTERNATE 1 (OCT 2014)

(a) Inaccordance with the clause at FAR 52.219-9, Small Business Subcontracting Plan, the
master subcontracting plan contained in Section J, Attachment J-4, Master Small
Business Subcontracting Plan is hereby incorporated into and made a part of this contract.

(b) Prior to the beginning of each Government fiscal year, or other period as required by the
Contracting Officer, the Contractor shall submit an individual subcontracting plan
containing the annual subcontracting goals required by the clause at FAR 52.219-9, Small
Business Subcontracting Plan, and any changes to the master subcontracting plan. The
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annual, individual subcontracting plan and changes to the master plan are subject to the
Contracting Officer’s approval; and the approved plan is incorporated by reference into
the contract.

H.66 FACILITIES CAPITAL COST OF MONEY

The request for proposal for this contract did not require a cost proposal in which facilities capital
cost of money would apply. Therefore, the Clause 1.22, FAR 52.215-17, Waiver of Facilities
Capital Cost of Money, is included in the contract. However, if during the performance of the
contract the Contractor elects to claim facilities capital cost of money as an allowable cost, the
Contractor shall submit, for approval of the Contracting Officer, a proposal for each specific project,
including Form CASB-CMF which shows the calculation of the proposed amount (see FAR
31.205-10).

H.67 WITHDRAWAL OF WORK

(@) The CO reserves the right to have any of the work contemplated by Section C, Statement
of Work, of this contract performed by either another Government contractor or to have
the work performed by Government employees.

(b) DOE reserves the right to direct the Contractor to assign to the DOE, or another
Contractor, any subcontract awarded under this contract.

(c) The DOE reserves the right to identify specific work activities in Section C
“Description/Specifications/Work Statement” to be removed (de-scoped) from the
contract in order to contract directly for the specific work activities.

(d) If withdrawn work has been authorized under an annual work authorization directive, the
work shall be terminated in accordance with the procedures in the clause in Section |
entitled, FAR 52.249-6 “Termination.” If work has not been authorized under a work
authorization directive and there is no impact on the Contractor’s staffing, the fee amount
set forth in the Schedule shall be equitably adjusted, under the clause in Section | entitled
DEAR 970.5243-1, “Changes.” If the Contractor’s staffing is impacted, the work shall be
terminated in accordance with the procedures in the clause in Section | entitled, FAR
52.249-6 “Termination.”

(e) If any work is withdrawn by the CO, the Contractor agrees to fully cooperate with the
new entity performing the work and to provide whatever support is required pursuant to
the clause in Section | entitled, DEAR 952.242-70 “Technical Direction.”

H.68 PERFORMANCE BASED MANAGEMENT AND OVERSIGHT

(a) Performance-based management shall be the key enabling mechanism for establishing the
DOE-Contractor expectations on oversight and accountability. DOE expectations
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(b)

(©)

(outside of individual program performance and requirements of laws and regulations)
and performance targets shall be established through the Performance Evaluation and
Measurement Plan (PEMP) pursuant to the clause entitled “Standards of Contractor
Performance Evaluation”. This PEMP shall establish the expected strategic results in the
areas of mission accomplishment, stewardship and operational excellence. Mission
performance goals shall be established by agreement with each major customer of the
Laboratory, and customer evaluation will be the primary means of evaluating mission
performance. Stewardship and operational goals shall be established by agreement with
DOE. Contractor self-assessment, third party certification, and Contractor and DOE
independent oversight, as appropriate, shall be the primary means for assessing
stewardship and operational performance. Routine DOE oversight of Contractor
performance will be conducted at the systems level.

The performance-based management system shall be the primary vehicle for addressing
issues associated with performance expectations. In the event of a substantive
performance shortfall in any area, the appropriate improvement expectations and targets
will be incorporated into the PEMP and tracked through self-assessment and independent
oversight, as appropriate.

Compliance with applicable Federal, State and local laws and regulations, and permits
and licenses, shall be primarily determined by the cognizant regulatory agency and DOE
will primarily rely upon the determination of the external regulators in assessing Contract
compliance. DOE oversight will be achieved through periodic assessments at the
management system level, including review of Contractor self-assessments and
assessments by independent third parties.

H.69 CONTRACTOR'S PRIVATELY FUNDED TECHNOLOGY TRANSFER

@)

(b)

ACTIVITIES

Royalty Sharing with Inventors. The Contractor will share royalties collected on subject
inventions which were elected and prosecuted under privately funded technology transfer
with the inventor, including Federal employee co-inventors (when the agency deems it
appropriate) when the subject invention is assigned in accordance with 35 U.S.C. 202(e) and
37 CFR 401.10. Such royalty sharing shall be in accordance with paragraph (h) of Section I
Clause, DEAR 970.5227-3, Technology Transfer Mission.

Royalty Use. After payment of patenting costs, licensing costs, payments to inventors, and
other expenses incidental to the administration of subject inventions, the balance of any
royalties or income earned and retained by the Contractor during any fiscal year on subject
inventions under this or any successor contract containing the same requirement, up to any
amount equal to five percent of the budget of the facility for that fiscal year shall be used by
the Contractor for scientific research, development, and education consistent with the
research and development mission and objectives of the facility, including activities that
increase the licensing potential of other inventions of the facility with 51 percent of the
balance of such royalties or income earned and retained by the Contractor being used at the
facility. If the balance exceeds five percent, 75 percent of the excess above five percent
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(©

shall be paid by the Contractor to the Treasury of the United States and the remaining 25
percent shall be used by the Contractor only for the same purposes as described above.
Royalties received by the Contractor which are required to be used at the facility shall be
used in accordance with paragraph (h) of Section I, DEAR 970.5227-3, Technology
Transfer Mission.

Transfer of Patent Rights to a Successor Contractor. At the termination or expiration of this

Contract, the following terms and conditions shall apply to subject inventions which were
elected and prosecuted under privately funded technology transfer, licenses and royalties
generated therefrom:

@)

@

©)

(4)

For any license executed prior to termination or expiration of this Contract for a
subject invention, the distribution of net royalties or income therefrom shall remain
as prior to Contract termination or expiration and shall continue for the duration of
such license. The percentage of such royalties or income being used at the facility
shall go to the successor contractor at the facility for use at the facility pursuant to its
contract or, in the absence of a successor contractor, to such other entity designated
by the Government.

For any assignment executed to a party other than an affiliate of the Contractor prior
to termination or expiration of this Contract for a subject invention, the distribution
of net royalties or income therefrom shall remain as prior to contract termination or
expiration and shall continue for the duration of such assignment. The percentage of
royalties or income being used at the facility shall go to the successor contractor at
the facility for use at the facility pursuant to its contract or, in the absence of a
successor contractor, to such other entity designated by the Government.

Where title to a subject invention has been retained by the Contractor or an affiliate
of the Contractor, the Contractor and Government shall enter negotiations prior to
such termination or expiration with respect to retention of the title to the invention
by the Contractor or its affiliate or transfer of such title to DOE or the successor
contractor operator at the facility. Such negotiations shall consider the equities of
the parties with respect to each subject invention and shall take into consideration
the presence of private investment, potential commercial use, assumption of patent
related liabilities, effective technology transfer and the need to market the
technology. Regardless of whether such negotiations are completed, the
Government shall have the right to require the transfer of any such title to any
subject invention to which title has been retained by the Contractor or an affiliate
and the Parties shall thereafter complete negotiations regarding appropriate
compensation.

Where title to a subject invention is to be retained by the Contractor or its affiliate
subsequent to termination or expiration of the Contract, the Contractor and the
Government shall enter negotiations prior to such termination or expiration with
respect to net royalties or income generated from assignments or licenses of such
inventions effected subsequent to termination or expiration of the Contract and the
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(d)

)

distribution thereof between the Contractor and a successor contractor at the facility
for use at the facility pursuant to its contract, in the absence of a successor contractor
then to such other entity designated by the Government. Such negotiations shall
consider the equities of the parties and other conditions as set forth in paragraph (3)
above. However, the net royalty or income distribution to the facility for use by a
successor contractor or other Government designated entity shall in no event be less
than twenty-five percent (25%) of such net royalties or income.

Costs. Except as otherwise specified in Section I, DEAR 970.5227-3, Technology Transfer
Mission and DEAR 970.3102-05-30, Patent costs and technology transfer costs, no costs are
allowable as direct or indirect costs for the preparation, filing or prosecution of patent
applications or the payment of maintenance fees or licensing and marketing costs, including
costs relating to litigation or other adverse claims, where the Contractor elects to retain title
as part of his privately funded technology transfer activities.

Liability of the Government. In situations involving privately funded technology transfer
activities, the Contractor shall include in all license agreements and in any assignment the
following clause unless otherwise approved or directed by the Contracting Officer following
consultation with DOE Patent Counsel:

"This license (assignment) is entered into by the Licensor, independent from its Prime
Contract with the Department of Energy. The Licensor is acting independently from the
Government and in its own private capacity and is not acting on behalf of the U.S.
Government, nor as its contractor nor its agent. Correspondingly, it is understood and
agreed that the U.S. Government is not a party to this license and in no manner whatsoever
shall be liable for nor assume any responsibility or obligation for any claim, cost or damages
arising out of or resulting from this license agreement, the subject matter licensed, or any
action or lack thereof by the Licensor or Licensee with respect thereto."

Further, the Contractor shall not include in any license agreement or assignment any
guarantee or requirement which would obligate the Government to pay any costs or create
any liability on behalf of the Government.

Further, the Contractor shall not include in any license agreement or assignment any
guarantee or requirement which would obligate the Government to pay any costs or create
any liability on behalf of the Government.

H.70 DOE-H-2062 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR
PERSONNEL - ALTERNATE | (OCT 2014)

(@) Pursuant to the clause at FAR 52.204-9, Personal Identity Verification of Contractor Personnel,
the Contractor shall comply with applicable DOE regulations, policies and directives regarding
identification, credential and access management for its personnel who have routine physical access
to DOE-owned or -controlled sites or facilities or routine access to DOE information systems.
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(b) The Contractor shall comply with the requirements of those DOE directives, or parts thereof,
identified elsewhere in the contract pursuant to the clause at DEAR 970.5204-2, Laws, Regulations
and DOE Directives.

H.71 DOE-H-2063 - CONFIDENTIALITY OF INFORMATION (OCT 2014)

(a) Performance of work under this contract may result in the Contractor having access to
confidential information via written or electronic documents, or by virtue of having access to DOE’s
electronic or other systems. Such confidential information includes personally identifiable
information (such as social security account numbers) or proprietary business, technical, or financial
information belonging to the Government or other companies or organizations. The Contractor shall
treat this information as confidential and agrees not to use this information for its own purposes, or
to disclose the information to third parties, unless specifically authorized to do so in writing by the
Contracting Officer.

(b) The restrictions set out in paragraph (a) above, however, do not apply to —
(1) Information which, at the time of receipt by the Contractor, is in the public domain;

(2) Information which, subsequent to receipt by the Contractor, becomes part of the public
domain through no fault or action of the Contractor;

(3) Information which the Contractor can demonstrate was previously in its possession and
was not acquired directly or indirectly as a result of access obtained by performing work
under this contract;

(4) Information which the Contractor can demonstrate was received from a third party who
did not require the Contractor to hold it in confidence; or

(5) Information which is subject to release under applicable law.

(c) The Contractor shall obtain a written agreement from each of its employees who are granted
access to, or furnished with, confidential information, whereby the employee agrees that he or she
will not discuss, divulge, or disclose any such information to any person or entity except those
persons within the Contractor's organization directly concerned with the performance of the
contract. The agreement shall be in a form satisfactory to the Contracting Officer.

(d) Upon request of the Contracting Officer, the Contractor agrees to execute an agreement with any
party which provides confidential information to the Contractor pursuant to this contract, or whose
facilities the Contractor is given access to that restrict use and disclosure of confidential information
obtained by the Contractor. A copy of the agreement, which shall include all material aspects of this
clause, shall be provided to the Contracting Officer for approval.

(e) Upon request of the Contracting Officer, the Contractor shall supply the Government with
reports itemizing the confidential or proprietary information it receives under this contract and
identify the source (company, companies or other organizations) of the information.
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(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract.

H.72 DOE-H-2069 PAYMENTS FOR DOMESTIC EXTENDED PERSONNEL
ASSIGNMENTS (OCT 2014) (REVISED)

(@) Definition. For purposes of this clause, “domestic extended personnel assignments”™ are defined
as any assignment of contractor personnel to a domestic location different than (and more than
50 miles from) their permanent duty station for a period expected to exceed 30 consecutive
calendar days.

(b) For domestic extended personnel assignments, the Contractor shall be reimbursed the lesser of
temporary relocation costs (Temporary Change of Station allowances as described in the
Federal Travel Regulation at §302-3.400 - 8302-3.429) or a reduced per diem (Extended Travel
Duty) in accordance with the allowable cost provisions of the contract and the following:

(1) When a reduced per diem method (Extended Travel Duty) is utilized, the allowances are as
follows:

(i) Lodging. For the first 60 days and last 30 days of the assignment, the Government will
reimburse costs associated with lodging at the lesser of actual cost or 100% of the
Federal per diem rate at the assignment location. The intervening days’ lodging will be
reimbursed at the lesser of actual cost or 55% of Federal per diem.

(i) Meals and Incidental Expenses. For the first 30 days and last 30 days of the assignment,
the Government will reimburse costs associated with meals and incidental expenses
(M&IE) at a rate not to exceed 100% of the Federal per diem rate at the assignment
location. The intervening days M&IE will be reimbursed at a reduced rate, not to exceed
55% of Federal per diem.

(iif) Receipts are required to substantiate all lodging expenses and any other authorized
expense greater than $75.

(2) The Government will not reimburse any costs associated with per diem (except for en route
travel) unless the contractor employee maintains a residence at the permanent duty station.

(3) The Government will not reimburse costs associated with salary premiums, per diem,
lodging, or other subsidies for contractor employees on domestic extended personnel
assignments after three (3) years (except for the reimbursements described above during the
last 30 days of the assignment).

(4) Ifan assignment has breaks within a three-year period, the calculation of the total length of
the assignment will be as follows: If the break between assignments is less than 12 months,
the Government will consider the assignment continuous for purposes of the three-year
clock. For instance, if a contractor employee completes a two-year assignment at location A
and returns to his/her permanent duty station for 12 months, a subsequent new two-year
assignment back to location A will restart the three-year clock. The assignments will be
considered two separate two-year assignments. On the other hand, if in the previous
example the employee’s return to his/her permanent duty station was for six months, the
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Government would consider the second assignment to be a continuation of the first for
purposes of the three-year rule.

(5) The Government will not reimburse costs associated with salary premiums that exceed 10%
of base salary.

(6) The Contractor shall include the substance of this clause in all subcontracts in which travel
will be reimbursed at cost.

H.73 SUBCONTRACTOR SELECTION

The Contractor shall establish in its purchasing system, developed as required by the clause in
Section | entitled, DEAR 970.5244-1 “Contractor Purchasing System,” procedures for evaluating
the ES&H records of companies submitting offers/bids/proposals for performing subcontract work
in Government-owned or leased facilities under this contract. The procedures shall provide for
evaluation of ES&H indicators (e.g., workers’ compensation costs, injury/illness incidence rates,
lost workday incidence rates, property damage, fire loss rates, experience modification rate, etc.), as
appropriate, for the work to be performed and identify the threshold(s) for selection.

H.74 SUBCONTRACTS

Prior to the placement of subcontracts and in accordance with the clause in Section | entitled, DEAR
970.5244-1 “Contractor Purchasing System,” the Contractor shall ensure that any required prior
notice and description of the subcontract is given to the CO and any required consent is received.
Except as may be expressly set forth therein, any consent by the CO to the placement of
subcontracts shall not be construed to constitute approval of the Subcontractor or any subcontract
terms or conditions, determination of the allowability of any cost, revision of this contract or any of
the respective obligations of the parties thereunder, or creation of any Subcontractor privity of
contract with the Government.

H.75 ORGANIZATIONAL CONFLICT OF INTEREST — AFFILIATES(S)

The contractor, [Offeror to insert name of Contractor] comprised of [Offeror to insert names of
partner companies], is responsible for the completion of all aspects of this contract. In order to
effectively and satisfactorily execute its responsibility to manage and accomplish the contract work,
the contractor must have complete objectivity in its oversight and management of its
subcontractors. Therefore, consistent with the principle contained in Federal Acquisition Regulation
subpart 9.5 and specifically section 9.505(a), and notwithstanding any other provision of this
Contract, the contractor is, absent prior written consent from the CO as provided herein, prohibited
from entering into a subcontract arrangement with any affiliate or any affiliate of its partners, or
utilize any affiliate or affiliate of its partners, to perform work under a subcontract. Such contractual
relationship(s) are presumed to create an impaired objectivity type conflict of interest. If the
contractor believes the capabilities of an affiliate could be utilized in such a manner as to neutralize
or avoid the existence of an organizational conflict of interest, the Contractor must obtain the CO’s
written consent prior to before placing the subcontract.
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For the purpose of this clause, affiliation occurs when a business concern is controlled by or has the
power to control another or when a third party has the power to control both.

H.76 REAL PROPERTY ASSET MANAGEMENT

(@) Background. The requirements associated with DOE Order 430.1C, “Real Property

Asset Management,” have a federal regulatory basis founded upon the following
provisions of 41 CFR. Several key parts include:

(1) PL 114-318, Federal Property Management Reform Act of 2016

(2) Part 102-75.60, “What are Landholding Agencies’ Responsibilities
Concerning Real Property Surveys?”’

(3) Part 102-79, “Assignment and Utilization of Space,” and
(4) Part 102-75, “Real Property Disposal.”

Other similar regulations include:

(5) 49 CFR Part 24, “Uniform Relocation Assistance and Real Property Acquisition
for Federal and Federally-Assisted Programs.”

(6) FAR Part 45, “Government Property,” including Part 45-105,
Contractors’ Property Management System Compliance.”

(7) DEAR Part 917, “Special Contracting Methods,” and subpart 917.74,
“Acquisition, Use, and Disposal of Real Estate.”

(8) OMB Circular A-11, “Preparation, Submission, and Execution of the Budget,”

and Section 31.9, “Construction, Leases of Capital Assets, and Acquisition of
Real Property.”

(b) Requirements. DOE Order 430.1C brings these together and applies them specifically
to DOE operations. The Contractor shall meet the functional intent of the order through
tailoring of its business processes and management practices, and use of standard
industry practices and standards as applicable. The Contractor shall flow down these
requirements to subcontracts at any tier to the extent necessary to ensure the
Contractor’s compliance with the requirements.

(1) The Contractor shall generally comply with Departmental requirements and
guidance involving the acquisition, management, maintenance, disposition,
or disposal of real property assets to ensure that real property assets are
available, utilized, and in a suitable condition to accomplish DOE’s missions
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in a safe, secure, sustainable, and cost-effective manner.

(2) The intent of the following expectations is to be outcome oriented with a focus
on the expected performance and results, not strictly on a compliance basis.
Where specific guidance is given in the order or other requirements
documentation, the Contractor should follow the guidance with the
understanding it has the latitude to accomplish the required outcomes via its
own processes. The Contractor’s business processes and management practices
shall be tailored to include, as a minimum, the following functional
requirements:

(i)

(i)

(iii)

(iv)

All real estate actions to acquire, utilize, and dispose of real property
assets shall be provided to DOE for review and approval. Where
applicable, complete and current real estate records shall be
maintained.

Physical condition and functional utilization assessments shall
be performed on each real property assets at least once every
five-year (5) period or at another risk-based interval as
approved by DOE Savannah River Operations Office, and
based on industry leading practices, voluntary consensus
standards, and customary commercial practices.

A maintenance management program shall be established that includes
a computerized maintenance management system (CMMS); a condition
assessment system; a master equipment list; maintenance service levels;
a method to determine for each asset the minimum acceptable level of
condition; methods for categorizing deficiencies as deferred
maintenance and repair (DM); management of the DM backlog; a
method to prioritize maintenance work; and a mechanism to track direct
and indirect funded expenditures for maintenance, repair, and
renovation at the asset level.

The Facilities Information Management System (FIMS) data and
records for all SRNL lands, buildings, trailers, and other structures and
facilities shall be accurately maintained. FIMS data must be current and
verified annually.

(c) The provisions of subsection (f) “Risk of Loss of Government Property” of the Section
I clause entitled, “Property” (DEAR 970.5245-1), of this Contract shall apply to this

clause.
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